

AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT		1. CONTRACT ID CODE	PAGE OF PAGES 1 3
2. AMENDMENT/MODIFICATION NO. A001	3. EFFECTIVE DATE SEE 16C	4. REQUISITION/PURCHASE REQ. NO.	5. PROJECT NO. (If applicable)
6. ISSUED BY CODE Contracting and Procurement Section General Services Office American Embassy Manila, Seafont Compound, Pasay City		7. ADMINISTERED BY (If other than Item 6) CODE	
8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code)		9a. AMENDMENT OF SOLICITATION NO. SRP380-14-Q-0072	9b. DATED (SEE ITEM 11) June 16, 2014
		10a. MODIFICATION OF CONTRACT/ORDER NO.	10b. DATED (SEE ITEM 13)
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS			
<input checked="" type="checkbox"/> The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers <input checked="" type="checkbox"/> is extended, <input type="checkbox"/> is not extended. Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning _____ copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.			
12. ACCOUNTING AND APPROPRIATION DATA (If required)			
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.			
A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.			
B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)			
C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:			
D. OTHER (Specify type of modification and authority)			
E. IMPORTANT: Contractor <input type="checkbox"/> is not, <input checked="" type="checkbox"/> is required to sign this document and return 1 copy to the issuing office.			
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.)			
RFQ NO. SRP380-14-Q-0072, Asphalt Repair and Overlay at U.S. Embassy Baguio Compound, is hereby amended to reflect the following changes: (1) Remove the Performance and Guaranty Bond and Payment Bond from the requirements. The revised Page 2 (under Table of Contents), Page 8 (under Deliverables), Page 9 (under Section G. Special Requirements, G.1.0, G.1.1, G.1.2, G.1.3), Page 19 (under List of Attachments), Page 31 (Attachment #1) and Page 32 (Attachment #2) are amended.			
SEE NEXT PAGE			
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.			
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME OF CONTRACTING OFFICER NENITA V. WHITAKER	
15B. NAME OF CONTRACTOR/OFFEROR BY _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA BY  (Signature of Contracting Officer)	16C. DATE SIGNED 6/26/14

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED	PAGE
RFQ No. SRP380- 14-Q-0072		2 of 3 Pages
NAME OF CONTRACTOR		

(2) Under Section A. Price, Page 3, revise table to read as follows:

Description of Work	Area (m ²)	Cost (including all labor, materials, overhead and profit)
Asphalt Repair	363.64 m ²	₱
Asphalt Overlay	2,567.85 m ²	₱
Total Price		₱

(3) On Page 8, Deliverables, revise Description:

FROM: SECTION G. Securities/ Insurance
TO: SECTION G. Insurance

(3) On Page 21, under Section J.B.(b.1) Proposed Work Information, insert item 4) to read as:

"4) Financial statement, describing financial condition and capability, including the audited balance sheet, income statement for the past two (2) years."

(4) On Page 35, Attachment #5 – Drawing, revise to read as follows:

ATTACHMENT #5 – DRAWINGS (4 pages)

(5) On Page 36, Attachment #6 – Specifications (6 pages), revise to read as follows:

ATTACHMENT #6 – SPECIFICATIONS (7 pages)

(6) On Attachment #6, Specifications, B.1 DESCRIPTION OF WORK, Page 1, revise B.1.1 to read as follows:

"The contractor shall provide all materials, labor, transportation, tools, equipment and skilled workers, including a competent English speaking on-site supervisor, to perform and satisfactorily accomplish the Asphalt Repair and Overlay (Phase 3 & 4), with an approximate area of 363.64 m² for repair and 2,567.85 m² for overlay, at the U.S. Embassy Baguio Compound, in accordance with this specifications and accompanying technical drawing/s. Measurement and conditions at the work site must be verified by the Contractor."

(7) On Attachment #6, Specifications, B.2 TECHNICAL PROVISION, Page 3, revise B.2.2.e. to read as follows:

"Bituminous Resurfacing: The two (2) inches thick asphalt overlay or resurfacing coarse shall be plant hot mixed asphalt bituminous concrete spread over the prepared existing paved area to be resurfaced (thickness and cross section per accompanying drawing). The plant hot mixed bituminous surface course shall be composed of " coarse mineral aggregate", " fine aggregate", mineral filler and bituminous material conforming to the specifications for bituminous concrete surfaces by the Philippine Standard specifications for highways and bridges, latest edition. Asphalt laying temperature should not be less than 107°C. Surface course shall follow existing line and cross section of the asphalt paving except in low areas which has to adjusted as directed by COR. It shall be spread by asphalt paver to the required amount, depth and cross section."

CONTINUATION SHEET	REFERENCE NO. OF DOCUMENT BEING CONTINUED RFQ No. SRP380- 14-Q-0072	PAGE 3 of 3 Pages
NAME OF CONTRACTOR		

(8) On Attachment #6, under Specifications, include the area breakdown for the asphalt repair to read as follows:

• **Phase 3**

LOCATION	MEASUREMENT (in meters)	AREA (in sqm)
Parking area (trapezoid shaped)	Base 1: 7.3 Base 2: 11.8 Height: 15	143.25
Area in front of Main Residence door	9 x 1	9.00
Total		152.25

• **Phase 4**

LOCATION	MEASUREMENT (in meters)	AREA (in sqm)
Along Driveway – A	6 x 1.2	7.20
Along Driveway – B	2 x 1.5	3.00
Along Driveway – C	2 x 1.5	3.00
Along Driveway – D	32.2 x 3	96.60
Along Driveway – E	1.9 x 1.5	2.85
Along Driveway – F	2.8 x 2	5.60
Along Driveway – G	1.5 x 5.3	7.95
Along Driveway – H (near round plant box)	2.5 x 3.3	8.25
Along Driveway – I	5.1 x 2.5	12.75
Along Driveway – J	9.2 x 3	27.60
Along Driveway – K (near Post 5)	2.6 x 4	10.40
Along Driveway – L	2.2 x 2.2	4.84
Along Driveway – M	6.1 x 3.5	21.35
Total		211.39

Grand total of areas for repair (Phase 3 + 4) = 363.64 m²

(9) The revised pages of the solicitation are included as part of this amendment as well as the minutes of meeting held on June 19, 2014.

(10) The submission date of quotation is hereby extended to July 7, 2014, no later than 4:00 p.m.

(11) All other terms and conditions remain unchanged and in full force and effect.