


AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT			1. CONTRACT ID CODE	Page 1 of 3
2. AMENDMENT/MODIFICATION NO.	3. EFFECTIVE DATE	4. REQUISITION/PURCHASE REQ. NO. PR4611221-A001	5. PROJECT NO. (If applicable)	
6. ISSUED BY AMERICAN EMBASSY PANAMA CITY APARTADO 0816-02561, ATTN: GSO PANAMA, PANAMA	CODE PM070	7. ADMINISTERED BY (If other than Item 6) CODE AMERICAN EMBASSY PANAMA CITY APARTADO 0816-02561, ATTN: GSO PANAMA, PANAMA		
8. NAME AND ADDRESS OF CONTRACTOR (NO., street, city, county, State, and ZIP Code) NOVENDOR UNITED STATES		X	9a. AMENDMENT OF SOLICITATION NO. SPM07015Q0073	
			9b. DATED (SEE ITEM 11)	
			10a. MODIFICATION OF CONTRACT/ORDER NO.	
			10b. DATED (SEE ITEM 13)	
11. THIS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS				
<p>X The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers _ is extended, X_ is not extended</p> <p>Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing Items 8 and 15, and returning Error! Unknown document property name. copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By separate letter or telegram which includes a reference to the solicitation and amendment numbers. FAILURE OF YOUR ACKNOWLEDGMENT TO BE RECEIVED AT THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR AND DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER. If by virtue of this amendment you desire to change an offer already submitted, such change may be made by telegram or letter, provided each telegram or letter makes reference to the solicitation and this amendment, and is received prior to the opening hour and date specified.</p>				
12. ACCOUNTING AND APPROPRIATION DATA (If required)				
13. THIS ITEM APPLIES ONLY TO MODIFICATIONS OF CONTRACTS/ORDERS, IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14.				
—	A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT ORDER NO. IN ITEM 10A.			
—	B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b)			
—	C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF:			
—	D. OTHER (Specify type of modification and authority)			
E. IMPORTANT: Contractor _ is not, _ is required to sign this document and return copies to the issuing office.				
14. DESCRIPTION OF AMENDMENT/MODIFICATION (Organized by UCF section headings, including solicitation/contract subject matter where feasible.) The purpose of this modification is to increase the number of work days and to separate work into two different line items				
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect.				
15A. NAME AND TITLE OF SIGNER (Type or print)		16A. NAME OF CONTRACTING OFFICER MATTHEW J MILLER		
15B. NAME OF CONTRACTOR/OFFEROR BY _____ (Signature of person authorized to sign)	15C. DATE SIGNED	16B. UNITED STATES OF AMERICA, BY  (Signature of Contracting Officer)	16C. DATE SIGNED	

1. Delete Section A. Price and replace with:

A. PRICE

The Contractor shall complete all work, including furnishing all labor, material, equipment and services required under this purchase order for the following firm fixed price and within the time specified. This price shall include all labor, materials, all insurances, overhead and profit.

Line Item	Description	Total Amount
1	Repair, patch and paint interior walls, ceilings, doors in main floor (Representational area) and upper floor (4 bedrooms, bathrooms, living/dining and second kitchen)	\$
2	Repair, patch and paint interior walls, ceilings, doors in service quarters , storage area and service stairway	\$
Total Price (including all labor, materials, overhead and profit)		\$

VALUE ADDED TAX (VAT). The Government will not reimburse the Contractor for VAT under this contract. The Contractor shall not include a line for VAT on Invoices as the U.S. Embassy has a tax exemption certificate with the host government.

2. Delete and replace line c in Section E. DELIVERIES OR PERFORMANCE

(c) complete the entire work ready for use not later than 60 calendar days after NTP.

3. Delete and replace Paragraph 8.3 in Attachment #2 Scope of work and replace with
8.3 Construction Substantial Completion 60 days after construction NTP,

4. Delete Attachment #1 and replace with:

ATTACHMENT #1 -BREAKDOWN OF PRICE AND PROJECT TIME FRAME

1. CMR Interior Paint – Main and Upper floors

CMR Interior Paint – Main and Upper floors							Start Date:	
L/I	Division/Description	Material Cost	Labor	Task	Week One	Week Two	Week Three	Week Four
1	Mobilization	\$	\$	1				
2	Cabinetry	\$	\$	2				
3	Patch work	\$	\$	3				
4	Painting	\$	\$	4				
5	Plumbing	\$	\$	5				

2. CMR Interior Paint – Service and Storage Areas

CMR Interior Paint – Service and Storage Areas							Start Date:	
L/I	Division/Description	Material Cost	Labor	Task	Week One	Week Two	Week Three	Week Four
1	Mobilization	\$	\$	1				
2	Patch work	\$	\$	3				
3	Painting	\$	\$	4				