
FAC

US EMBASSY LIMA PERU

PROJECT: SECOND AND THIRD LEVEL FACELIFT WORKS

SECTION: FAC

LOCATION: CHANCERY  BUILDING

ITEM DESCRIPTION UNIT QUANTITY LABOR MATERIAL TOTAL

US $ US $ US $

1.01.01 Mobilization Glb 1

1.01.02 Drywall walls painting M2 975

1.01.03 Drywall ceiling  painting M2 155

1.01.04 Surface treatment for single wood doors each 30

1.01.05 Surface treatment for double wood doors each 9

1.01.06 Aluminum corners 2" x 2" x 1/8" x 1.20 mt each 78

1.01.07 Remove existing 2' x 4' ceiling tiles M2 310

1.01.08 Install new 2' x 2' ceiling tiles M2 310

1.01.09 Instal new 24" cross beams, 9/16" tee grid each 380

1.01.10 Remove and install recessed light down fixtures each 7

1.01.11 4"H x 3/4"W, cedar wood baseboards ML 150

1.01.12 Remove existing plastic baseboard and existing 12" x 5/8 drywall ML 150

1.01.13 12"H x 5/8"W, exterior drywall type, with cement layer ML 150

1.01.14 Stainless steel 304 2B mate, 9"H door kickboards ML 100

1.01.15 Electrostatic paint 2'x2' HVAC difussers and grilles each 7

1.01.16 Paint 36" x 5" linear diffusers each 22

1.01.17 Emergency door painting each 4

1.01.18 Miscellaneous Glb 1

1.01.19 Demobilization Glb 1

Total Direct Expenses

Overhead & Profit

Sub-Total

IGV

TOTAL

PRICE SCHEDULE BREAKDOWN

ATTACHMENT C


