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REQUEST FOR QUOTATIONS - CONSTRUCTION 
 

A.  PRICE 
 
 The Contractor shall complete all work, including furnishing all labor, material, 
equipment and services required under this purchase order for the following firm fixed price 
and within the time specified.  This price shall include all labor, materials, all insurances, 
overhead and profit. 
 

A.1   VALUE ADDED TAX 

VALUE ADDED TAX (VAT).  The Contractor shall include VAT as a separate charge on the Invoice 

and as a separate line item in Section B.   

Total Cost of Service  

18% IGV Tax  

Total Contract Cost  

 

 
B. SCOPE OF WORK 
 
 The character and scope of the work are set forth in the contract.  The Contractor shall 
furnish and install all materials required by this contract. 
 In case of differences between small and large-scale drawings, the latter will govern.  
Where a portion of the work is drawn in detail and the remainder of the work is indicated in 
outline, the parts drawn in detail shall apply also to all other portions of the work. 
 

Refer to Attachment 1:  Statement Of Work 

 
 
C. PACKAGING AND MARKING (RESERVED) 
 
 



 

 

D.  INSPECTION AND ACCEPTANCE 
 
The COR, or his/her authorized representatives, will inspect from time to time the services 
being performed and the supplies furnished to determine whether work is being performed in a 
satisfactory manner, and that all supplies are of acceptable quality and standards. 
 
The Contractor shall be responsible for any countermeasures or corrective action, within the 
scope of this contract, which may be required by the Contracting Officer as a result of such 
inspection. 
 
D.1   SUBSTANTIAL COMPLETION 
 

(a) "Substantial Completion" means the stage in the progress of the work as determined 
and certified by the Contracting Officer in writing to the Contractor, on which the work (or a 
portion designated by the Government) is sufficiently complete and satisfactory.  Substantial 
completion means that the property may be occupied or used for the purpose for which it is 
intended, and only minor items such as touch-up, adjustments, and minor replacements or 
installations remain to be completed or corrected which: 

 
(1) do not interfere with the intended occupancy or utilization of the work, and  
(2) can be completed or corrected within the time period required for final 

 completion. 
 

(b) The "date of substantial completion" means the date determined by the Contracting 
Officer or authorized Government representative as of which substantial completion of the 
work has been achieved. 
 

Use and Possession upon Substantial Completion - The Government shall have the right 
to take possession of and use the work upon substantial completion.  Upon notice by the 
Contractor that the work is substantially complete (a Request for Substantial Completion) and 
an inspection by the Contracting Officer or an authorized Government representative (including 
any required tests), the Contracting Officer shall furnish the Contractor a Certificate of 
Substantial Completion.  The certificate will be accompanied by a Schedule of Defects listing 
items of work remaining to be performed, completed or corrected before final completion and 
acceptance.  Failure of the Contracting Officer to list any item of work shall not relieve the 
Contractor of responsibility for complying with the terms of the contract.  The Government's 
possession or use upon substantial completion shall not be deemed an acceptance of any work 
under the contract. 
 
D.2 FINAL COMPLETION AND ACCEPTANCE 
 

D.2.1  "Final completion and acceptance" means the stage in the progress of the work 
as determined by the Contracting Officer and confirmed in writing to the Contractor, at which 
all work required under the contract has been completed in a satisfactory manner, subject to 



 

 

the discovery of defects after final completion, and except for items specifically excluded in the 
notice of final acceptance. 
 

D.2.2 The "date of final completion and acceptance" means the date determined by 
the Contracting Officer when final completion of the work has been achieved, as indicated by 
written notice to the Contractor. 
 

D.2.3 FINAL INSPECTION AND TESTS.  The Contractor shall give the Contracting Officer 
at least five (5) days advance written notice of the date when the work will be fully completed 
and ready for final inspection and tests.  Final inspection and tests will be started not later than 
the date specified in the notice unless the Contracting Officer determines that the work is not 
ready for final inspection and so informs the Contractor. 
 

D.2.4 FINAL ACCEPTANCE.  If the Contracting Officer is satisfied that the work under 
the contract is complete (with the exception of continuing obligations), the Contracting Officer 
shall issue to the Contractor a notice of final acceptance and make final payment upon: 
 

 Satisfactory completion of all required tests,  

 A final inspection that all items by the Contracting Officer listed in the Schedule 
of Defects have been completed or corrected and that the work is finally complete 
(subject to the discovery of defects after final completion), and  

 Submittal by the Contractor of all documents and other items required upon 
completion of the work, including a final request for payment (Request for Final 
Acceptance). 

 
E. DELIVERIES OR PERFORMANCE 
 
52.211-10      COMMENCEMENT, PROSECUTION, AND COMPLETION OF WORK (APR 1984) 
 
 The Contractor shall be required to: 

(a) commence work under this contract within 10 calendar days after the date 
the Contractor receives the Notice to Proceed (NTP), 

(b) prosecute the work diligently, and, 
(c) complete the entire work ready for use not later than 45 days after NTP. 

 
 The time stated for completion shall include final cleanup of the premises.  
 
52.211-12     LIQUIDATED DAMAGES - CONSTRUCTION (SEPT 2000) 
 (a) If the Contractor fails to complete the work within the time specified in the 
contract, or any extension, the Contractor shall pay liquidated damages to the Government in 
the amount of $50.00 for each calendar day of delay until the work is completed or accepted. 
 



 

 

 (b) If the Government terminates the Contractor’s right to proceed, liquidated 
damages will continue to accrue until the work is completed.  These liquidated damages are in 
addition to excess costs of repurchase under the Default clause. 
 
CONTRACTOR'S SUBMISSION OF CONSTRUCTION SCHEDULES 
 (a)  The time for submission of the schedules referenced in FAR 52.236-15, "Schedules 
for Construction Contracts", paragraph (a), is hereby modified to reflect the due date for 
submission as 10 calendar days after receipt of an executed contract. 
 
 (b)  These schedules shall include the time by which shop drawings, product data, 
samples and other submittals required by the contract will be submitted for approval.    
 
 (c)  The Contractor shall revise such schedules (1) to account for the actual progress of 
the work, (2) to reflect approved adjustments in the performance schedule, and (3) as required 
by the Contracting Officer to achieve coordination with work by the Government and any 
separate contractors used by the Government.  The Contractor shall submit a schedule, which 
sequences work so as to minimize disruption at the job site.  
 
 (d)  All deliverables shall be in the English language and any system of dimensions 
(English or metric) shown shall be consistent with that used in the contract.  No extension of 
time shall be allowed due to delay by the Government in approving such deliverables if the 
Contractor has failed to act promptly and responsively in submitting its deliverables.  The 
Contractor shall identify each deliverable as required by the contract. 
 
 (e)  Acceptance of Schedule:  When the Government has accepted any time schedule; it 
shall be binding upon the Contractor.  The completion date is fixed and may be extended only 
by a written contract modification signed by the Contracting Officer.  Acceptance or approval of 
any schedule or revision thereof by the Government shall not: 
 

(1) Extend the completion date or obligate the Government to do so, 
(2) Constitute acceptance or approval of any delay, or 
(3) Excuse the Contractor from or relieve the Contractor of its obligation to 

maintain the progress of the work and achieve final completion by the 
established completion date. 

 
NOTICE OF DELAY 
 If the Contractor receives a notice of any change in the work, or if any other conditions 
arise which are likely to cause or are actually causing delays which the Contractor believes may 
result in late completion of the project, the Contractor shall notify the Contracting Officer.  The 
Contractor’s notice shall state the effect, if any, of such change or other conditions upon the 
approved schedule, and shall state in what respects, if any, the relevant schedule or the 
completion date should be revised.  The Contractor shall give such notice promptly, not more 
than ten (10) days after the first event giving rise to the delay or prospective delay.  Only the 
Contracting Officer may make revisions to the approved time schedule. 



 

 

 
NOTICE TO PROCEED 
 (a)  After receiving and accepting any bonds or evidence of insurance, the Contracting 
Officer will provide the Contractor a Notice to Proceed.  The Contractor must then prosecute 
the work, commencing and completing performance not later than the time period established 
in the contract. 
 (b)  It is possible that the Contracting Officer may elect to issue the Notice to Proceed 
before receipt and acceptance of any bonds or evidence of insurance.  Issuance of a Notice to 
Proceed by the Government before receipt of the required bonds or insurance certificates or 
policies shall not be a waiver of the requirement to furnish these documents. 
 
WORKING HOURS 
 All work shall be performed during Monday thru Saturday from 8:00 to 17:00 hrs.  
Other hours, if requested by the Contractor, may be approved by the Contracting Officer's 
Representative (COR).  The Contractor shall give 24 hours in advance to COR who will consider 
any deviation from the hours identified above.  Changes in work hours, initiated by the 
Contractor, will not be a cause for a price increase. 
 
PRECONSTRUCTION CONFERENCE 
 
A preconstruction conference will be held 10 days after contract award at Av. Lima Polo cda. 2 
s/n, Surco to discuss the schedule, submittals, notice to proceed, mobilization and other 
important issues that affect construction progress.  See FAR 52.236-26, Preconstruction 
Conference.   
 
DELIVERABLES - The following items shall be delivered under this contract: 
 

Description Quantity Deliver Date Deliver To 

Section G.  Securities/Insurance 1 10 days after award CO 

Section E.  Construction Schedule  1 10 days after award COR 

Section E.  Preconstruction Conference 1 10 days after award COR 

Section G.  Personnel Biographies  1 10 days after award COR 

Section F.  Payment Request 1 
At the end of the 
Project COR 

Section D.  Request for Substantial Completion 1 
15 days before 
inspection COR 

Section D. Request for Final Acceptance 1 
5 days before 
inspection COR 

 
 



 

 

F.  ADMINISTRATIVE DATA 
 
652.242-70 CONTRACTING OFFICER'S REPRESENTATIVE (COR) (AUG 1999) 

 
(a)  The Contracting Officer may designate in writing one or more Government 

employees, by name or position title, to take action for the Contracting Officer under this 
contract. Each designee shall be identified as a Contracting Officer’s Representative (COR). Such 
designation(s) shall specify the scope and limitations of the authority so delegated; provided, 
that the designee shall not change the terms or conditions of the contract, unless the COR is a 
warranted Contracting Officer and this authority is delegated in the designation. 
 

(b)  The COR for this contract is the Facilities Engineer. 
 
Payment: The Contractor's attention is directed to Section H, 52.232-5, "Payments Under Fixed-
Price Construction Contracts".  The following elaborates on the information contained in that 
clause. 
 
 Requests for payment, may be made no more frequently than monthly.  Payment 
requests shall cover the value of labor and materials completed and in place, including a 
prorated portion of overhead and profit. 
 
 After receipt of the Contractor's request for payment, and on the basis of an inspection 
of the work, the Contracting Officer shall make a determination as to the amount, which is then 
due.  If the Contracting Officer does not approve payment of the full amount applied for, less 
the retainage allowed by in 52.232-5, the Contracting Officer shall advise the Contractor as to 
the reasons. 
 
 Under the authority of 52.232-27(a), the 14 day period identified in FAR 52.232-
27(a)(1)(i)(A) is hereby changed to 30 days. 
 

Embassy of the United States of America – FMO/DBO 
Av. Lima Polo cda. 2, s/n, Surco 
RUC: 20293588776 
Working Hours: Monday thru Friday from 09:00 to 12:00 hrs 
 

The Contractor shall show Value Added Tax (VAT) as a separate item on invoices submitted 
for payment. 

 
 



 

 

G. SPECIAL REQUIREMENTS 
 

G.1.0   PERFORMANCE/PAYMENT PROTECTION - The Contractor shall furnish some form 
of payment protection as described in 52.228-13 in the amount of  50% of the contract price.   

Refer to Letter of Bank Guaranty, Attachment 7 
 
G.1.1 The Contractor shall provide the information required by the paragraph above 

within ten (10) calendar days after award.  Failure to timely submit the required security may 
result in rescinding or termination of the contract by the Government.  If the contract is 
terminated, the Contractor will be liable for those costs as described in FAR 52.249-10, Default 
(Fixed-Price Construction), which is included in this purchase order. 
 

G.1.2 The bonds or alternate performance security shall guarantee the Contractor's 
execution and completion of the work within the contract time.  This security shall also 
guarantee the correction of any defects after completion, the payment of all wages and other 
amounts payable by the Contractor under its subcontracts or for labor and materials, and the 
satisfaction or removal of any liens or encumbrances placed on the work. 
 

G.1.3 The required securities shall remain in effect in the full amount required until 
final acceptance of the project by the Government.  Upon final acceptance, the penal sum of 
the performance security shall be reduced to 10% of the contract price.  The security shall 
remain in effect for one year after the date of final completion and acceptance, and the 
Contractor shall pay any premium required for the entire period of coverage.   
 

G.2.0 INSURANCE - The Contractor is required by FAR 52.228-5, "Insurance - Work on a 
Government Installation" to provide whatever insurance is legally necessary.  The Contractor 
shall at its own expense provide and maintain during the entire performance period the 
following insurance amounts: 
 

G.2.1 GENERAL LIABILITY (includes premises/operations, collapse hazard, products, 
completed operations, contractual, independent contractors, broad form property damage, 
personal injury): 

 
 

(1)  BODILY INJURY, ON OR OFF THE SITE, IN PERUVIAN SOLES 

Per Occurrence S/. 35,000.00 

(2)  PROPERTY DAMAGE, ON OR OFF THE SITE, IN U.S. DOLLARS 

Per Occurrence 
The Contracting Officer will evaluate the property damage and 
determine the cost. 

 
 



 

 

G.2.2 The foregoing types and amounts of insurance are the minimums required.  The 
Contractor shall obtain any other types of insurance required by local law or that are ordinarily 
or customarily obtained in the location of the work.  The limit of such insurance shall be as 
provided by law or sufficient to meet normal and customary claims. 
 

G.2.3 The Contractor agrees that the Government shall not be responsible for personal 
injuries or for damages to any property of the Contractor, its officers, agents, servants, and 
employees, or any other person, arising from and incident to the Contractor's performance of 
this contract.  The Contractor shall hold harmless and indemnify the Government from any and 
all claims arising therefrom, except in the instance of gross negligence on the part of the 
Government. 
 

G.2.4 The Contractor shall obtain adequate insurance for damage to, or theft of, 
materials and equipment in insurance coverage for loose transit to the site or in storage on or 
off the site. 
 

G.2.5 The general liability policy required of the Contractor shall name "the United 
States of America, acting by and through the Department of State", as an additional insured 
with respect to operations performed under this contract. 
 

G.3.0 DOCUMENT DESCRIPTIONS 
 

G.3.1 SUPPLEMENTAL DOCUMENTS:  The Contracting Officer shall furnish from time to 
time such detailed drawings and other information as is considered necessary, in the opinion of 
the Contracting Officer, to interpret, clarify, supplement, or correct inconsistencies, errors or 
omissions in the Contract documents, or to describe minor changes in the work not involving an 
increase in the contract price or extension of the contract time.  The Contractor shall comply 
with the requirements of the supplemental documents, and unless prompt objection is made 
by the Contractor within 20 days, their issuance shall not provide for any claim for an increase 
in the Contract price or an extension of contract time. 
 

G.3.1.1.  RECORD DOCUMENTS.  The Contractor shall maintain at the project 
site: 

 
(1)  a current marked set of Contract drawings and specifications indicating 

all interpretations and clarification, contract modifications, change 
orders, or any other departure from the contract requirements approved 
by the Contracting Officer; and, 

(2)  a complete set of record shop drawings, product data, samples and other 
submittals as approved by the Contracting Officer.   

 
G.3.1.2 .  "As-Built" Documents:  After final completion of the work, but before 
final acceptance thereof, the Contractor shall provide: 

 



 

 

(1)  a complete set of "as-built" drawings, based upon the record set of 
drawings, marked to show the details of construction as actually 
accomplished; and,  

(2)  record shop drawings and other submittals, in the number and form as 
required by the specifications.  

 
G.4.0 LAWS AND REGULATIONS - The Contractor shall, without additional expense to 

the Government, be responsible for complying with all laws, codes, ordinances, and regulations 
applicable to the performance of the work, including those of the host country, and with the 
lawful orders of any governmental authority having jurisdiction.  Host country authorities may 
not enter the construction site without the permission of the Contracting Officer.  Unless 
otherwise directed by the Contracting Officer, the Contractor shall comply with the more 
stringent of the requirements of such laws, regulations and orders and of the contract.  In the 
event of a conflict between the contract and such laws, regulations and orders, the Contractor 
shall promptly advise the Contracting Officer of the conflict and of the Contractor's proposed 
course of action for resolution by the Contracting Officer.   
 

G.4.1 The Contractor shall comply with all local labor laws, regulations, customs and 
practices pertaining to labor, safety, and similar matters, to the extent that such compliance is 
not inconsistent with the requirements of this contract. 
 

G.4.2 The Contractor shall give written assurance to the Contracting Officer that all 
subcontractors and others performing work on or for the project have obtained all requisite 
licenses and permits. 
 

G.4.3 The Contractor shall submit proper documentation and evidence satisfactory to 
the Contracting Officer of compliance with this clause. 
 

G.5.0 CONSTRUCTION PERSONNEL - The Contractor shall maintain discipline at the site 
and at all times take all reasonable precautions to prevent any unlawful, riotous, or disorderly 
conduct by or among those employed at the site.  The Contractor shall ensure the preservation 
of peace and protection of persons and property in the neighborhood of the project against 
such action.  The Contracting Officer may require, in writing that the Contractor remove from 
the work any employee that the Contracting Officer deems incompetent, careless, 
insubordinate or otherwise objectionable, or whose continued employment on the project is 
deemed by the Contracting Officer to be contrary to the Government's interests. 
 

G.5.1 If the Contractor has knowledge that any actual or potential labor dispute is 
delaying or threatens to delay the timely performance of this contract, the Contractor shall 
immediately give notice, including all relevant information, to the Contracting Officer. 
 

G.5.2 After award, the Contractor has ten (10) calendar days to submit to the 
Contracting Officer a list of workers and supervisors assigned to this project for the 
Government to conduct all necessary security checks.  It is anticipated that security checks will 



 

 

take approximately 25 working days  to perform.  For each individual the list shall include: 
 
                Full Name 
                Place and Date of Birth 
                Current Address 
                DNI number 
    Full name of Father and Mother 
 
 Failure to provide any of the above information may be considered grounds for rejection 
and/or resubmittal of the application.  Once the Government has completed the security 
screening and approved the applicants a badge will be provided to the individual for access to 
the site. This badge may be revoked at any time due to the falsification of data, or misconduct 
on site. 
 

G.5.3 The Contractor shall provide an English speaking supervisor on site at all times.  
This position is considered as key personnel under this purchase order. 
 

G.6.0 Materials and Equipment - All materials and equipment incorporated into the 
work shall be new and for the purpose intended, unless otherwise specified.  All workmanship 
shall be of good quality and performed in a skillful manner that will withstand inspection by the 
Contracting Officer. 
   

G.7.0 SPECIAL WARRANTIES 
 
G.7.1 Any special warranties that may be required under the contract shall be subject to the 
stipulations set forth in 52.246-21, "Warranty of Construction", as long as they are not in 
conflict. 
 

G.7.2 The Contractor shall obtain and furnish to the Government all information 
required to make any subcontractor's, manufacturer's, or supplier's guarantee or warranty 
legally binding and effective.  The Contractor shall submit both the information and the 
guarantee or warranty to the Government in sufficient time to permit the Government to meet 
any time limit specified in the guarantee or warranty, but not later than completion and 
acceptance of all work under this contract. 
 

G.8.0 EQUITABLE ADJUSTMENTS 
 
 Any circumstance for which the contract provides an equitable adjustment that causes a 
change within the meaning of paragraph (a) of the "Changes" clause shall be treated as a 
change under that clause; provided, that the Contractor gives the Contracting Officer prompt 
written notice (within 20 days) stating: 

(a) the date, circumstances, and applicable contract clause authorizing an equitable 
adjustment and 



 

 

(b) that the Contractor regards the event as a changed condition for which an equitable 
adjustment is allowed under the contract 
 

 The Contractor shall provide written notice of a differing site condition within 10 
calendar days of occurrence following FAR 52.236-2, Differing Site Conditions. 
 

G.9.0 ZONING APPROVALS AND PERMITS 
 
 The Government shall be responsible for: 
 

- obtaining proper zoning or other land use control approval for the project 
- obtaining the approval of the Contracting Drawings and Specifications 
- paying fees due for the foregoing; and,  
- for obtaining and paying for the initial building permits. 



 

 

H. CLAUSES 
 
 This contract incorporates one or more clauses by reference, with the same force and 
effect as if they were given in full text. Upon request, the Contracting Officer will make their full 
text available. Also, the full text of a clause may be accessed electronically at this/these 
address(es):  http://www.acquisition.gov/far/ or http://farsite.hill.af.mil/vffara.htm.  Please 
note these addresses are subject to change.   

 
If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov/ to 
access links to the FAR.  You may also use an internet “search engine” (for example, Google, 
Yahoo, Excite) to obtain the latest location of the most current FAR. 
 
The following Federal Acquisition Regulation clause(s) is/are incorporated by reference (48 CFR 
CH. 1): 
 
CLAUSE TITLE AND DATE 
 
52.202-1 DEFINITIONS (NOV 2013) 
 
52.204-9 PERSONAL IDENTITY VERIFICATION OF CONTRACTOR PERSONNEL (JAN 2011)  
 
52.204-10 REPORTING EXECUTIVE COMPENSATION AND FIRST-TIER SUBCONTRACT 

AWARDS (JULY 2013) 
 
52.204-12  DATA UNIVERSAL NUMBERING SYSTEM NUMBER MAINTENANCE (DEC 2012) 
 
52.204-13  SYSTEM FOR AWARD MANAGEMENT MAINTENANCE (JULY 2013) 
 
52.209-6 PROTECTING THE GOVERNMENT'S INTEREST WHEN SUBCONTRACTING WITH 

CONTRACTORS DEBARRED, SUSPENDED OR PROPOSED FOR DEBARMENT (AUG 
2013) 

 
52.209-9 UPDATES OF INFORMATION REGARDING RESPONSIBILITY MATTERS (JULY 2013) 
 
52.213-4 TERMS AND CONDITIONS –SIMPLIFIED ACQUISITIONS (OTHER THAN 

COMMERCIAL ITEMS) (OCT 2014) 
 
52.216-7 ALLOWABLE COST AND PAYMENT (JUN 2013) 
 
52.222-1 NOTICE TO THE GOVERNMENT OF LABOR DISPUTES (FEB 1997) 
   
52.222-19 CHILD LABOR – COOPERATION WITH AUTHORITIES AND REMEDIES (JAN 2014) 

http://www.acquisition.gov/far/
http://farsite.hill.af.mil/vffara.htm
http://www.statebuy.state.gov/


 

 

 
52.222-50 COMBATING TRAFFICKING IN PERSONS (FEB 2009) 

 
52.223-18 ENCOURAGING CONTRACTOR POLICIES TO BAN TEXT MESSAGING WHILE 

DRIVING (AUG 2011) 
 
52.225-13 RESTRICTIONS ON CERTAIN FOREIGN PURCHASES (JUNE 2008) 
 
52.225-14 INCONSISTENCY BETWEEN ENGLISH VERSION AND TRANSLATION OF CONTRACT 

(FEB 2000) 
 
52.228-5 INSURANCE - WORK ON A GOVERNMENT INSTALLATION (JAN 1997) 
 
52.228-11  PLEDGES OF ASSETS (JAN 2012) 
 
52.228-13 ALTERNATIVE PAYMENT PROTECTION (JULY 2000) 
 
52.228-14 IRREVOCABLE LETTER OF CREDIT (NOV 2014) 
 
52.229-6 TAXES - FOREIGN FIXED-PRICE CONTRACTS (FEB 2013) 
 
52.229-7 TAXES- FIXED PRICE CONTRACTS WITH FOREIGN GOVERNMENTS (FEB 2013) 
 
52.232-5 PAYMENTS UNDER FIXED-PRICE CONSTRUCTION CONTRACTS       (MAY 2014) 
 
52.232-8 DISCOUNTS FOR PROMPT PAYMENT (FEB 2002) 
 
52.232-11 EXTRAS (APR 1984) 
 
52.232-18 AVAILABILITY OF FUNDS (APR 1984) 

 
52.232-22 LIMITATION OF FUNDS (APR 1984) 

 
52.232-25 PROMPT PAYMENT (JULY 2013) 
 
52.232-27 PROMPT PAYMENT FOR CONSTRUCTION CONTRACTS (MAY 2014) 
 
52.232-33 PAYMENT BY ELECTRONIC FUNDS TRANSFER - SYSTEM FOR AWARD 

MANAGEMENT (JULY 2013) 
 
52.232-34  PAYMENT BY ELECTRONIC FUNDS TRANSFER – OTHER THAN SYSTEM FOR 

AWARD MANAGEMENT (JULY 2013) 
 
52.233-1 DISPUTES (MAY 2014) Alternate I (DEC 1991) 



 

 

 
52.233-3 PROTEST AFTER AWARD (AUG 1996) 
 
52.236-2 DIFFERING SITE CONDITIONS (APR 1984) 
 
52.236-3 SITE INVESTIGATION AND CONDITIONS AFFECTING THE WORK    (APR 1984) 
 
52.236-5 MATERIAL AND WORKMANSHIP (APR 1984) 
 
52.236-6 SUPERINTENDENCE BY THE CONTRACTOR (APR 1984) 
 
52.236-7 PERMITS AND RESPONSIBILITIES (NOV 1991) 
 
52.236-8 OTHER CONTRACTS (APR 1984) 
 
52.236-9 PROTECTION OF EXISTING VEGETATION, STRUCTURES, EQUIPMENT, UTILITIES, 

AND IMPROVEMENTS (APR 1984) 
 
52.236-10 OPERATIONS AND STORAGE AREAS (APR 1984) 
 
52.236-11 USE AND POSSESSION PRIOR TO COMPLETION (APR 1984) 
 
52.236-12 CLEANING UP (APR 1984) 
 
52.236-14 AVAILABILITY AND USE OF UTILITY SERVICES (APR 1984) 
 
52.236-15 SCHEDULES FOR CONSTRUCTION CONTRACTS (APR 1984) 
 
52.236-21 SPECIFICATIONS AND DRAWINGS FOR CONSTRUCTION (FEB 1997) 
 
52.236-26 PRECONSTRUCTION CONFERENCE (FEB 1995) 
 
52.242-14 SUSPENSION OF WORK (APR 1984) 
 
52.243-4 CHANGES (JUN 2007) 
 
52.243-5 CHANGES AND CHANGED CONDITIONS (APR 1984) 
 
52.244-6 SUBCONTRACTS FOR COMMERCIAL ITEMS (JULY 2014) 
 
52.245-2 GOVERNMENT PROPERTY INSTALLATION OPERATION SERVICES (APR 2012) 
 
52.245-9 USE AND CHARGES (APR 2012) 
 



 

 

52.246-12 INSPECTION OF CONSTRUCTION (AUG 1996) 
 
52.246-17  WARRANTY OF SUPPLIES OF A NONCOMPLEX NATURE (JUN 2003) 
 
52.246-21 WARRANTY OF CONSTRUCTION (MAR 1994) 
 
52.249-2 TERMINATION FOR CONVENIENCE OF THE GOVERNMENT (FIXED-PRICE) (APR 

2012) Alternate I (SEPT 1996) 
 
52.249-10  DEFAULT (FIXED-PRICE CONSTRUCTION) (APR 1984) 
 
52.249-14 EXCUSABLE DELAYS (APR 1984) 
 
 
The following Department of State Acquisition Regulation (DOSAR) clause(s) is/are set forth in 
full text: 
 
652.204-70  DEPARTMENT OF STATE PERSONAL IDENTIFICATION CARD ISSUANCE 
PROCEDURES (MAY 2011) 

(a) The Contractor shall comply with the Department of State (DOS) Personal 
Identification Card Issuance Procedures for all employees performing under this contract who 
require frequent and continuing access to DOS facilities, or information systems.  The 
Contractor shall insert this clause in all subcontracts when the subcontractor’s employees will 
require frequent and continuing access to DOS facilities, or information systems.   

(b) The DOS Personal Identification Card Issuance Procedures may be accessed at 
http://www.state.gov/m/ds/rls/rpt/c21664.htm . 

(End of clause) 
 

 
652.229-71 PERSONAL PROPERTY DISPOSITION AT POSTS ABROAD (AUG 1999) 
 Regulations at 22 CFR Part 136 require that U.S. Government employees and their 
families do not profit personally from sales or other transactions with persons who are not 
themselves entitled to exemption from import restrictions, duties, or taxes. Should the 
Contractor experience importation or tax privileges in a foreign country because of its 
contractual relationship to the United States Government, the Contractor shall observe the 
requirements of 22 CFR Part 136 and all policies, rules, and procedures issued by the chief of 
mission in that foreign country. 

(End of clause) 
 
 
 
 
 

 

http://www.state.gov/m/ds/rls/rpt/c21664.htm


 

 

CONTRACTOR IDENTIFICATION (JULY 2008) 
 Contract performance may require contractor personnel to attend meetings with 
government personnel and the public, work within government offices, and/or utilize 
government email. 
 
 Contractor personnel must take the following actions to identify themselves as non-
federal employees: 
 

1) Use an e-mail signature block that shows name, the office being supported and 
company affiliation (e.g. “John Smith, Office of Human Resources, ACME Corporation 
Support Contractor”); 

2) Clearly identify themselves and their contractor affiliation in meetings; 
3)   Identify their contractor affiliation in Departmental e-mail and phone listings whenever 

contractor personnel are included in those listings; and  
4)  Contractor personnel may not utilize Department of State logos or indicia on business 

cards. 
(End of clause) 

 
652.236-70 ACCIDENT PREVENTION (APR 2004) 
 (a)  General.  The Contractor shall provide and maintain work environments and 
procedures which will safeguard the public and Government personnel, property, materials, 
supplies, and equipment exposed to contractor operations and activities; avoid interruptions of 
Government operations and delays in project completion dates; and, control costs in the 
performance of this contract.  For these purposes, the Contractor shall: 
 

(1)  Provide appropriate safety barricades, signs and signal lights; 
(2)  Comply with the standards issued by any local government authority having 

jurisdiction over occupational health and safety issues; and, 
(3)  Ensure that any additional measures the Contracting Officer determines to be 

reasonably necessary for this purpose are taken. 
(4)  For overseas construction projects, the Contracting Officer shall specify in writing 

additional requirements regarding safety if the work involves: 
(i)  Scaffolding; 
(ii)  Work at heights above two (2) meters; 
(iii)  Trenching or other excavation greater than one (1) meter in depth; 
(iv)  Earth moving equipment; 
(v)  Temporary wiring, use of portable electric tools, or other recognized 

electrical hazards.  Temporary wiring and portable electric tools require the use of a 
ground fault circuit interrupter (GFCI) in the affected circuits; other electrical hazards 
may also require the use of a GFCI; 

(vi)  Work in confined spaces (limited exits, potential for oxygen less that 19.5 
percent or combustible atmosphere, potential for solid or liquid engulfment, or other 
hazards considered to be immediately dangerous to life or health such as water tanks, 
transformer vaults, sewers, cisterns, etc.); 



 

 

(vii)  Hazardous materials – a material with a physical or health hazard including 
but not limited to, flammable, explosive, corrosive, toxic, reactive or unstable, or any 
operations which creates any kind of contamination inside an occupied building such as 
dust from demolition activities, paints, solvents, etc.; or 

(viii)  Hazardous noise levels. 
 

 (b)  Records.  The Contractor shall maintain an accurate record of exposure data on all 
accidents incident to work performed under this contract resulting in death, traumatic injury, 
occupational disease, or damage to or theft of property, materials, supplies, or equipment.  The 
Contractor shall report this data in the manner prescribed by the Contracting Officer. 
 
 (c)  Subcontracts.  The Contractor shall be responsible for its subcontractors’ compliance 
with this clause. 
 
 (d)  Written program.  Before commencing work, the Contractor shall: 

 
(1)  Submit a written plan to the Contracting Officer for implementing this clause.  The 

plan shall include specific management or technical procedures for effectively controlling 
hazards associated with the project; and, 

(2)  Meet with the Contracting Officer to discuss and develop a mutual understanding 
relative to administration of the overall safety program. 

 
 (e)  Notification.  The Contracting Officer shall notify the Contractor of any non-
compliance with these requirements and the corrective actions required.  This notice, when 
delivered to the Contractor or the Contractor’s representative on site, shall be deemed 
sufficient notice of the non-compliance and corrective action required.  After receiving the 
notice, the Contractor shall immediately take corrective action.  If the Contractor fails or 
refuses to promptly take corrective action, the Contracting Officer may issue an order 
suspending all or part of the work until satisfactory corrective action has been taken.  The 
Contractor shall not be entitled to any equitable adjustment of the contract price or extension 
of the performance schedule on any suspension of work order issued under this clause. 

(End of clause) 
 
652.242-73 AUTHORIZATION AND PERFORMANCE (AUG 1999) 
    (a) The Contractor warrants the following: 

    (1) That is has obtained authorization to operate and do business in the country or 
countries in which this contract will be performed; 
    (2) That is has obtained all necessary licenses and permits required to perform this 
contract; and, 
    (3) That it shall comply fully with all laws, decrees, labor standards, and regulations of 
said country or countries during the performance of this contract. 

    (b) If the party actually performing the work will be a subcontractor or joint venture partner, 
then such subcontractor or joint venture partner agrees to the requirements of paragraph (a) of  
this clause. 



 

 

(End of clause) 
 

652.243-70  NOTICES (AUG 1999) 
 Any notice or request relating to this contract given by either party to the other shall be 
in writing.  Said notice or request shall be mailed or delivered by hand to the other party at the 
address provided in the schedule of the contract.  All modifications to the contract must be 
made in writing by the Contracting Officer. 

(End of clause) 
 



 

 

I. LIST OF ATTACHMENTS 
 
 

ATTACHMENT 
NUMBER DESCRIPTION OF ATTACHMENT NUMBER OF PAGES 

Attachment 1     Statement of Work 8 

Attachment 2     Contractor Safety Policy 4 

Attachment 3     Price Schedule Breakdown 1 

Attachment 4     Proposed Performance Chart 1 

Attachment 5     Daily Construction Report 2 

Attachment 6     Project Progress Payment Form 2 

Attachment 7  Letter of Bank Guaranty 2 

Attachment 8 Shop Drawing Material Approval Request 2 

Attachment 9 Furniture Layout Proposal 1 

 
  



 

 

 
J.     QUOTATION INFORMATION 
 

A. QUALIFICATIONS OF OFFERORS 
 

 Offerors/quoters must be technically qualified and financially responsible to perform 
the work described in this solicitation.  At a minimum, each Offeror/Quoter must meet the 
following requirements: 
 

 (1) Be able to understand written and spoken English; 
 (2) Have an established business with a permanent address and 

telephone listing; 
 (3)  Be able to demonstrate prior construction experience with 

suitable references; 
 (4) Have the necessary personnel, equipment and financial resources 

available to perform the work; 
 (5) Have all licenses and permits required by local law; 
 (6)  Meet all local insurance requirements; 
 (7)  Have the ability to obtain or to post adequate performance 

security, such as bonds, irrevocable letters of credit or guarantees issued 
by a reputable financial institution; 

 (8) Have no adverse criminal record; and  
 (9) Have no political or business affiliation which could be considered 

contrary to the interests of the United States. 
 

B. SUBMISSION OF QUOTATIONS 
 

 This solicitation is for the performance of the construction services described in the 
STATEMENT OF WORK, and the Attachments which are a part of this request for quotation. All 
documentation submitted as part of this quotation package must be in English.  
 
Each quotation must consist of the following: 
 

VOLUME TITLE NUMBER OF 
COPIES 

I Standard Form 1442, Section A, and Attachment 3 (Price 
Schedule Breakdown)  

2 

II Attachment 4 in the form of a bar chart (Proposed 
Performance chart), Company Profile/References and other 
information as required under Section J. 

3 

 



 

 

Submit the complete quotation to the address indicated. If mailed, on Standard Form 18, or if 
hand-delivered, use the address set forth below: 
 
Embassy of the United States of America – Procurement Unit 
Av. Lima Polo cda. 2, s/n, Surco 
Working Hours: Monday thru Friday from 09:00 to 12:00 hrs  
 
Proposals should be submitted no later than Aug 31st, 2016, at 1200 hrs 
 
The Offeror/Quoter shall identify and explain/justify any deviations, exceptions, or conditional 
assumptions taken with respect to any of the instructions or requirements of this request for 
quotation in the appropriate volume of the offer.      
 
Volume II: Performance schedule and Business Management/Technical Proposal.   
 
 (a)  Present the performance schedule in the form of a "bar chart" indicating when the 
various portions of the work will be commenced and completed within the required schedule.  
This bar chart shall be in sufficient detail to clearly show each segregable portion of work and 
its planned commencement and completion date.   
 (b)  The Business Management/Technical Proposal shall be in two parts, including the 
following information: 
 

Proposed Work Information - Provide the following: 
 (1) A list of the names, addresses and telephone numbers of the owners, 
partners, and principal officers of the Offeror; 
 (2) The name and address of the Offeror's field superintendent for this project;   
 (3) A list of the names, addresses, and telephone numbers of subcontractors and 
principal materials suppliers to be used on the project, indicating what portions of the 
work will be performed by them; and, 
 

 Experience and Past Performance - List all contracts and subcontracts your company has 
held over the past three years for the same or similar work.  Provide the following information 
for each contract and subcontract: 
 

 (1) Customer's name, address, and telephone numbers of customer's lead 
contract and technical personnel; 
 (2) Contract number and type; 
 (3) Date of the contract award place(s) of performance, and completion dates; 
Contract dollar value; 
 (4) Brief description of the work, including responsibilities; and 
 (5) Any litigation currently in process or occurring within last 5 years. 

 



 

 

C.  52.236-27    SITE VISIT (CONSTRUCTION) (FEB 1995) 
 

 (a)  The clauses at 52.236-2, Differing Site Conditions, and 52.236-3, Site Investigations 
and Conditions Affecting the Work, will be included in any contract awarded as a result of this 
solicitation.  Accordingly, offerors or quoters are urged and expected to inspect the site where 
the work will be performed. 
 
 (b)  A site visit has been scheduled for August 25th, 2016 at 1000 hrs 
 
 (c)  Participants will meet at Av. La Encalada Cda. 17, s/n; the person of contact is Mr. 
Christian Rivas. 
 
 

D.  MAGNITUDE OF CONSTRUCTION PROJECT 
 

 It is anticipated that the range in price of this contract will be less than $25,000. 
 

 
E.  LATE QUOTATIONS.  Late quotations shall be handled in accordance with FAR.  
 

 
F.  52.252-1   SOLICITATION PROVISIONS INCORPORATED BY REFERENCE (FEB 1998) 

 
This contract incorporates the following provisions by reference, with the same force 

and effect as if they were given in full text.  Upon request, the Contracting Officer will make 
their full text available.  The offeror is cautioned that the listed provisions may include blocks 
that must be completed by the offeror and submitted with its quotation or offer.  In lieu of 
submitting the full text of those provisions, the offeror may identify the provision by paragraph 
identifier and provide the appropriate information with its quotation or offer.   

 
Also, the full text of a solicitation provision may be accessed electronically at: 

http://acquisition.gov/far/index.html/ or http://farsite.hill.af.mil/vffara.htm.  Please note these 
addresses are subject to change.   

 
If the Federal Acquisition Regulation (FAR) is not available at the locations indicated 

above, use the Department of State Acquisition website at http://www.statebuy.state.gov to 
access the link to the FAR, or use of an Internet "search engine" (for example, Google, Yahoo or 
Excite) is suggested to obtain the latest location of the most current FAR. 
 
The following Federal Acquisition Regulation provisions are incorporated by reference (48 CFR 
CH. 1): 
 
 
 

http://acquisition.gov/far/index.html/
http://farsite.hill.af.mil/vffara.htm
http://www.statebuy.state.gov/


 

 

PROVISION  TITLE AND DATE 
 
52.204-6 DATA UNIVERSAL NUMBERING SYSTEM (DUNS) NUMBER (JULY 2013) 
 
52.204-7 SYSTEM FOR AWARD MANAGEMENT (JULY 2013) 
 
52.204-16  COMMERCIAL AND GOVERNMENT ENTITY CODE REPORTING (NOV 2014) 
 

52.214-34 SUBMISSION OF OFFERS IN THE ENGLISH LANGUAGE (APR 1991)    
 
52.215-1  INSTRUCTIONS TO OFFERORS--COMPETITIVE ACQUISITION (JAN 2004) 

 
 



 

 

K. EVALUATION CRITERIA 
 
Award will be made to the lowest priced, acceptable, responsible quoter.  The Government 
reserves the right to reject quotations that are unreasonably low or high in price. 
 
The Government will determine acceptability by assessing the offeror's compliance with the 
terms of the RFQ.  The Government will determine responsibility by analyzing whether the 
apparent successful quoter complies with the requirements of FAR 9.1, including: 
 

 ability to comply with the required performance period, taking into consideration all 
existing commercial and governmental business commitments; 

 satisfactory record of integrity and business ethics; 
 necessary organization, experience, and skills or the ability to obtain them; 
 necessary equipment and facilities or the ability to obtain them; and 
 otherwise, qualified and eligible to receive an award under applicable laws and 

regulations. 
 
 

The following DOSAR is provided in full text: 
 
652.209-79 REPRESENTATION BY CORPORATION REGARDING AN UNPAID DELINQUENT TAX 
LIABILITY OR A FELONY CRIMINAL CONVICTION UNDER ANY FEDERAL LAW (SEPT 2014) 
(DEVIATION per PIB 2014-21) 
  
(a)    In accordance with section 7073 of Division K of the Consolidated Appropriations Act, 2014 
(Public Law 113-76) none of the funds made available by that Act may be used to enter into a 
contract with any corporation that – 
  
(1)   Was convicted of a felony criminal violation under any Federal law within the 
preceding 24 months, where the awarding agency has direct knowledge of the conviction, 
unless the agency has considered, in accordance with its procedures, that this further action is 
not necessary to protect the interests of the Government; or  
  
(2)   Has any unpaid Federal tax liability that has been assessed for which all judicial 
and administrative remedies have been exhausted or have lapsed, and that is not being paid in 
a timely manner pursuant to an agreement with the authority responsible for collecting the tax 
liability, where the awarding agency has direct knowledge of the unpaid tax liability, unless the 
Federal agency has considered, in accordance with its procedures, that this further action is not 
necessary to protect the interests of the Government. 
  
For the purposes of section 7073, it is the Department of State’s policy that no award may be 
made to any corporation covered by (1) or (2) above, unless the Procurement Executive has 
made a written determination that suspension or debarment is not necessary to protect the 
interests of the Government. 



 

 

  
      (b)  Offeror represents that— 
  
(1)        It is [   ] is not [   ] a corporation that was convicted of a felony criminal violation under a 
Federal law within the preceding 24 months. 
  
(2)        It is [   ] is not [   ] a corporation that has any unpaid Federal tax liability that has been 
assessed for which all judicial and administrative remedies have been exhausted or have 
lapsed, and that is not being paid in a timely manner pursuant to an agreement with the 
authority responsible for collecting the tax liability. 

(End of provision) 
 
 
 
 



 

 

SECTION L - REPRESENTATIONS, CERTIFICATIONS AND  
OTHER STATEMENTS OF OFFERORS OR QUOTERS 

 
L.1 52.204-3    TAXPAYER IDENTIFICATION (OCT 1998) 
 

(a) Definitions. 
 "Common parent", as used in this provision, means that corporate entity that owns or 
controls an affiliated group of corporations that files its Federal income tax returns on a 
consolidated basis, and of which the offeror is a member. 
 “Taxpayer Identification Number (TIN)", as used in this provision, means the number 
required by the IRS to be used by the offeror in reporting income tax and other returns.  The 
TIN may be either a Social Security Number or an Employer Identification Number. 

 
(b) All offerors must submit the information required in paragraphs (d) through (f) of this 

provision in order to comply with debt collection requirements of 31 U.S.C. 7701(c) and 
3325 (d), reporting requirements of 26 USC 6041, 6041A, and 6050M and implementing 
regulations issued by the Internal Revenue Service (IRS).  If the resulting contract is 
subject to the reporting requirements described in FAR 4.904, the failure or refusal by 
the offeror to furnish the information may result in a 31 percent reduction of payments  

(c) otherwise due under the contract. 
 

(d) The TIN may be used by the Government to collect and report on any delinquent 
amounts arising out of the offeror’s relationship with the Government (3l USC 7701( 
c)(3)).  If the resulting contract is subject to the payment reporting requirements 
described in FAR 4.904, the TIN provided hereunder may be matched with IRS records to 
verify the accuracy of the offeror’s TIN. 

 
(e) Taxpayer Identification Number (TIN). 

 
 TIN: ____________________________ 
             

 TIN has been applied for. 
 TIN is not required because: 

 Offeror is a nonresident alien, foreign corporation, or foreign partnership 
that does not have income effectively connected with the conduct of a trade or 
business in the U.S. and does not have an office or place of business or a fiscal 
paying agent in the U.S.; 

 Offeror is an agency or instrumentality of a foreign government; 
 Offeror is an agency or instrumentality of the Federal Government. 

   

(e) Type of Organization.  
 Sole Proprietorship; 
 Partnership; 
 Corporate Entity (not tax exempt); 



 

 

 Corporate Entity (tax exempt); 
 Government Entity (Federal, State or local); 
 Foreign Government;  
 International organization per 26 CFR 1.6049-4; 
 Other _________________________________. 
 

(f)  Common Parent. 
 Offeror is not owned or controlled by a common parent as defined in paragraph 

(a) of this clause. 
 Name and TIN of common parent: 

Name _____________________________ 
TIN  ______________________________          

(End of provision) 
 
L.2     52.204-8 ANNUAL REPRESENTATIONS AND CERTIFICATIONS (NOV 2014) 
 
(a)(1) The North American Industry Classification System (NAICS) code(s) for this acquisition 
is/are: 

 236118 - Construction Management, residential remodeling  
236220 - Construction Management, commercial and institutional building or Warehouse 

construction  
237110 - Construction Management, water and sewage line and related structures 
237310 - Construction Management, highway road, street or bridge 
237990 - Construction Management, outdoor recreation facility  
 

(2) The small business size standard is $36.5 Million USD.  
(3) The small business size standard for a concern which submits an offer in its own name, other 
than on a construction or service contract, but which proposes to furnish a product which it did 
not itself manufacture, is 500 employees. 
(b)(1) If the provision at 52.204-7, System for Award Management, is included in this 
solicitation, paragraph (d) of this provision applies. 
(2) If the provision at 52.204-7 is not included in this solicitation, and the offeror is currently 
registered in the System for Award Management (SAM), and has completed the 
Representations and Certifications section of SAM electronically, the offeror may choose to use 
paragraph (d) of this provision instead of completing the corresponding individual 
representations and certifications in the solicitation. The offeror shall indicate which option 
applies by checking one of the following boxes: 
[  ] (i) Paragraph (d) applies. 
[  ] (ii) Paragraph (d) does not apply and the offeror has completed the individual 
representations and certifications in the solicitation. 
(c)(1) The following representations or certifications in SAM are applicable to this solicitation as 
indicated: 
(i) 52.203-2, Certificate of Independent Price Determination. This provision applies to 
solicitations when a firm-fixed-price contract or fixed-price contract with economic price 

http://acquisition.gov/far/current/html/52_200_206.html#wp1137850
http://acquisition.gov/far/current/html/52_200_206.html#wp1137850
http://acquisition.gov/far/current/html/52_200_206.html#wp1137583


 

 

adjustment is contemplated, unless— 
(A) The acquisition is to be made under the simplified acquisition procedures in Part 13; 
(B) The solicitation is a request for technical proposals under two-step sealed bidding 
procedures; or 
(C) The solicitation is for utility services for which rates are set by law or regulation. 
(ii) 52.203-11, Certification and Disclosure Regarding Payments to Influence Certain Federal 
Transactions. This provision applies to solicitations expected to exceed $150,000. 
(iii) 52.204-3, Taxpayer Identification. This provision applies to solicitations that do not include 
the provision at 52.204-7, System for Award Management. 
(iv) 52.204-5, Women-Owned Business (Other Than Small Business). This provision applies to 
solicitations that— 
(A) Are not set aside for small business concerns; 
(B) Exceed the simplified acquisition threshold; and 
(C) Are for contracts that will be performed in the United States or its outlying areas. 
(v) 52.209-2, Prohibition on Contracting with Inverted Domestic Corporations—Representation. 
This provision applies to solicitations using funds appropriated in fiscal years 2008, 2009, 2010, 
or 2012. 
(vi) 52.209-5, Certification Regarding Responsibility Matters. This provision applies to 
solicitations where the contract value is expected to exceed the simplified acquisition 
threshold. 
(vii) 52.214-14, Place of Performance—Sealed Bidding. This provision applies to invitations for 
bids except those in which the place of performance is specified by the Government. 
(viii) 52.215-6, Place of Performance. This provision applies to solicitations unless the place of 
performance is specified by the Government. 
(ix) 52.219-1, Small Business Program Representations (Basic & Alternate I). This provision 
applies to solicitations when the contract will be performed in the United States or its outlying 
areas. 
(A) The basic provision applies when the solicitations are issued by other than DoD, NASA, and 
the Coast Guard. 
(B) The provision with its Alternate I applies to solicitations issued by DoD, NASA, or the Coast 
Guard. 
(x) 52.219-2, Equal Low Bids. This provision applies to solicitations when contracting by sealed 
bidding and the contract will be performed in the United States or its outlying areas. 
(xi) 52.222-22, Previous Contracts and Compliance Reports. This provision applies to 
solicitations that include the clause at 52.222-26, Equal Opportunity. 
(xii) 52.222-25, Affirmative Action Compliance. This provision applies to solicitations, other than 
those for construction, when the solicitation includes the clause at 52.222-26, Equal 
Opportunity. 
(xiii) 52.222-38, Compliance with Veterans’ Employment Reporting Requirements. This 
provision applies to solicitations when it is anticipated the contract award will exceed the 
simplified acquisition threshold and the contract is not for acquisition of commercial items. 
(xiv) 52.223-1, Biobased Product Certification. This provision applies to solicitations that require 
the delivery or specify the use of USDA–designated items; or include the clause at 52.223-2, 
Affirmative Procurement of Biobased Products Under Service and Construction Contracts. 

http://acquisition.gov/far/current/html/FARTOCP13.html#wp271421
http://acquisition.gov/far/current/html/52_200_206.html#wp1137684
http://acquisition.gov/far/current/html/52_200_206.html#wp1137777
http://acquisition.gov/far/current/html/52_200_206.html#wp1137850
http://acquisition.gov/far/current/html/52_200_206.html#wp1149919
http://acquisition.gov/far/current/html/52_207_211.html#wp1144766
http://acquisition.gov/far/current/html/52_207_211.html#wp1144909
http://acquisition.gov/far/current/html/52_214.html#wp1129381
http://acquisition.gov/far/current/html/52_215.html#wp1144523
http://acquisition.gov/far/current/html/52_217_221.html#wp1135900
http://acquisition.gov/far/current/html/52_217_221.html#wp1135943
http://acquisition.gov/far/current/html/52_222.html#wp1147663
http://acquisition.gov/far/current/html/52_222.html#wp1147711
http://acquisition.gov/far/current/html/52_222.html#wp1147704
http://acquisition.gov/far/current/html/52_222.html#wp1147711
http://acquisition.gov/far/current/html/52_222.html#wp1148142
http://acquisition.gov/far/current/html/52_223_226.html#wp1168785
http://acquisition.gov/far/current/html/52_223_226.html#wp1168786


 

 

(xv) 52.223-4, Recovered Material Certification. This provision applies to solicitations that are 
for, or specify the use of, EPA–designated items. 
(xvi) 52.225-2, Buy American Certificate. This provision applies to solicitations containing the 
clause at 52.225-1. 
(xvii) 52.225-4, Buy American—Free Trade Agreements—Israeli Trade Act Certificate. (Basic, 
Alternates I, II, and III.) This provision applies to solicitations containing the clause at 52.225-3. 
(A) If the acquisition value is less than $25,000, the basic provision applies. 
(B) If the acquisition value is $25,000 or more but is less than $50,000, the provision with its 
Alternate I applies. 
(C) If the acquisition value is $50,000 or more but is less than $79,507, the provision with its 
Alternate II applies. 
(D) If the acquisition value is $79,507 or more but is less than $100,000, the provision with its 
Alternate III applies. 
(xviii) 52.225-6, Trade Agreements Certificate. This provision applies to solicitations containing 
the clause at 52.225-5. 
(xix) 52.225-20, Prohibition on Conducting Restricted Business Operations in Sudan—
Certification. This provision applies to all solicitations. 
(xx) 52.225-25, Prohibition on Contracting with Entities Engaging in Certain Activities or 
Transactions Relating to Iran-Representation and Certifications. This provision applies to all 
solicitations. 
(xxi) 52.226-2, Historically Black College or University and Minority Institution Representation. 
This provision applies to solicitations for research, studies, supplies, or services of the type 
normally acquired from higher educational institutions. 
(2) The following certifications are applicable as indicated by the Contracting Officer: 
[Contracting Officer check as appropriate.] 
__ (i) 52.204-17, Ownership or Control of Offeror. 
__ (ii) 52.222-18, Certification Regarding Knowledge of Child Labor for Listed End Products. 
__ (iii) 52.222-48, Exemption from Application of the Service Contract Labor Standards to 
Contracts for Maintenance, Calibration, or Repair of Certain Equipment- Certification. 
__ (iv) 52.222-52, Exemption from Application of the Service Contract Labor Standards to 
Contracts for Certain Services-Certification. 
__ (v) 52.223-9, with its Alternate I, Estimate of Percentage of Recovered Material Content for 
EPA–Designated Products (Alternate I only). 
__ (vi) 52.227-6, Royalty Information. 
__ (A) Basic. 
__(B) Alternate I. 
__ (vii) 52.227-15, Representation of Limited Rights Data and Restricted Computer Software. 
(d) The offeror has completed the annual representations and certifications electronically via 
the SAM website accessed through https://www.acquisition.gov. After reviewing the SAM 
database information, the offeror verifies by submission of the offer that the representations 
and certifications currently posted electronically that apply to this solicitation as indicated in 
paragraph (c) of this provision have been entered or updated within the last 12 months, are 
current, accurate, complete, and applicable to this solicitation (including the business size 
standard applicable to the NAICS code referenced for this solicitation), as of the date of this 

http://acquisition.gov/far/current/html/52_223_226.html#wp1168826
http://acquisition.gov/far/current/html/52_223_226.html#wp1169013
http://acquisition.gov/far/current/html/52_223_226.html#wp1192900
http://acquisition.gov/far/current/html/52_223_226.html#wp1169071
http://acquisition.gov/far/current/html/52_223_226.html#wp1169038
http://acquisition.gov/far/current/html/52_223_226.html#wp1169193
http://acquisition.gov/far/current/html/52_223_226.html#wp1169151
http://acquisition.gov/far/current/html/52_223_226.html#wp1181379
http://acquisition.gov/far/current/html/52_223_226.html#wp1188714
http://acquisition.gov/far/current/html/52_223_226.html#wp1169667
http://acquisition.gov/far/current/html/52_200_206.html#wp1152369
http://acquisition.gov/far/current/html/52_222.html#wp1160855
http://acquisition.gov/far/current/html/52_222.html#wp1152427
http://acquisition.gov/far/current/html/52_222.html#wp1162560
http://acquisition.gov/far/current/html/52_223_226.html#wp1168892
http://acquisition.gov/far/current/html/52_227.html#wp1139116
http://acquisition.gov/far/current/html/52_227.html#wp1145584
https://www.acquisition.gov/


 

 

offer and are incorporated in this offer by reference (see FAR 4.1201); except for the changes 
identified below [offeror to insert changes, identifying change by clause number, title, date]. 
These amended representation(s) and/or certification(s) are also incorporated in this offer and 
are current, accurate, and complete as of the date of this offer. 
 
FAR Clause 
#            Title            Date      Change 
      ____________        _________       _____   
   _______ 
 
Any changes provided by the offeror are applicable to this solicitation only, and do not result in 
an update to the representations and certifications posted on SAM. 

(End of provision) 
 
 
 
L.3. 52.225-18    PLACE OF MANUFACTURE (SEPT 2006)  
 

(a) Definitions. As used in this clause—  
“ Manufactured end product” means any end product in Federal Supply Classes (FSC) 

1000-9999, except—  
(1) FSC 5510, Lumber and Related Basic Wood Materials;  
(2) Federal Supply Group (FSG) 87, Agricultural Supplies;  
(3) FSG 88, Live Animals;  
(4) FSG 89, Food and Related Consumables;  
(5) FSC 9410, Crude Grades of Plant Materials;  
(6) FSC 9430, Miscellaneous Crude Animal Products, Inedible;  
(7) FSC 9440, Miscellaneous Crude Agricultural and Forestry Products;  
(8) FSC 9610, Ores;  
(9) FSC 9620, Minerals, Natural and Synthetic; and  
(10) FSC 9630, Additive Metal Materials.  
 

“Place of manufacture” means the place where an end product is assembled out of 
components, or otherwise made or processed from raw materials into the finished product that 
is to be provided to the Government. If a product is disassembled and reassembled, the place 
of reassembly is not the place of manufacture.  

 
(b) For statistical purposes only, the offeror shall indicate whether the place of manufacture 

of the end products it expects to provide in response to this solicitation is predominantly—  
 

(1) [   ]  In the United States (Check this box if the total anticipated price of offered 
end products manufactured in the United States exceeds the total 
anticipated price of offered end products manufactured outside the United 
States); or  
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(2) [   ] Outside the United States.  
(End of provision) 

  
L.4 AUTHORIZED CONTRACTOR ADMINISTRATOR 
 
If the offeror does not fill-in the blanks below, the official who signed the offer will be deemed 
to be the offeror's representative for Contract Administration, which includes all matters 
pertaining to payments. 
 

Name:     

Telephone Number: 

Address: 

 

 

 
 
L.5 652.228-70    DEFENSE BASE ACT – COVERED CONTRACTOR EMPLOYEES (JUN 2006) 
 
(a) Bidders/offerors shall indicate below whether or not any of the following categories of 
employees will be employed on the resultant contract, and, if so, the number of such 
employees: 
 

Category Yes/No Number 

(1) United States citizens or residents   

(2) Individuals hired in the United States, 
regardless of citizenship   

(3) Local nationals or third country 
nationals where contract performance 
takes place in a country where there are 
no local workers’ compensation laws  

 
local nationals:  

 
third-country nationals:  

(4) Local nationals or third country 
nationals where contract performance 
takes place in a country where there are 
local workers’ compensation laws  

 
local nationals:  

 
third-country nationals:  

 
(b)  The Contracting Officer has determined that for performance in the country of Peru: 
 
 Workers’ compensation laws exist that will cover local nationals and third country 
nationals. 

 



 

 

 Workers’ compensation laws do not exist that will cover local nationals and third 
country nationals. 

 
(c)  If the bidder/offeror has indicated “yes” in block (a)(4) of this provision, the bidder/offeror 
shall not purchase Defense Base Act insurance for those employees.  However, the 
bidder/offeror shall assume liability toward the employees and their beneficiaries for war-
hazard injury, death, capture, or detention, in accordance with the clause at FAR 52.228-4. 
 
(d) RESERVED 

(End of provision) 
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STATEMENT OF WORK 

FOR 

 CONSTRUCTION SERVICES 
 

REMODELING FCS OFFICE  

US CHANCERY BUILDING LIMA, PERU 
 
 
1.0  INTRODUCTION 

 
1.1 The U.S. American Embassy has a requirement to obtain the Service for remodeling the existing 

FCS offices located on Second Floor of Chancery Building. The area will be modified according to 
the drawings attached to this scope of work. The work includes the supply of materials and the 
furnishing of all labor, equipment and tools to reconfigure the areas. 
 

 
1.1.1. CONSTRUCTION CRITERIA 

The purpose of this SOW is to secure the materials and qualified labor required to 
successfully accomplish the following tasks. 

  
a) Site Visit: Visit the space and verify the conditions of the existing office 

configuration. This means the Contractor shall inspect visually the space and 
investigate to determine any problem to perform the job. Discuss with the 
customer to ensure no other information useful for the assessment is missing. 
Provide written recommendations of any required additional work, or changes to 
the present scope through better alternatives.  

 
b) The areas to modify has been marked in the attached drawings 

 
c) The Contractor will be responsible for providing tools, equipment and enough 

trained personnel in order to perform the work without problems and delays. They 
shall be able to provide personnel to work in two shifts in the same time.  

 
d) The Contractor must follow all working safety regulations attached to this 

document and provide their personnel with appropriate PPE like gloves, security 
shoes, ocular protection, etc.  

 
e) Demolition: The Contractor shall remove and dispose of partitions, equipment, 

furnishings and finishes as required to conform to the approved design. The 
demolishing works includes the removing of the following:  

 Doors, frames and hardware. 
 Drywall partitions.  
 Existing acoustical ceiling tiles. 
 Existing Lighting Fixtures  
 Existing carpet  
 Existing cove base 

 
f) Doors, frames and hardware shall be disassembled properly in order to re-use 

them. The Contractor is responsible for dismantling or manipulating the 
equipment and material.  
 

g) The Architectural requirements include the following: 
 Interior Partitions: Provide wallboard partitions as required by attached 

drawings. Panels shall be 5/8” Gypsum boards with heavy metal frame 
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components with maximum spacing every 24”.   
 Doors – Contractor to install the metal frames, doors and door hardware 

supplied by Embassy. Prior to install them, contractor shall include the 
painting of doors and frames. 

 Ceiling – Install acoustic ceiling tile supplied by Embassy at noted work 
area. The contractor shall supply the Grid system according to below 
specifications 

 Carpet – Install new Carpet at noted work area. Carpet will be supplied by 
Embassy, In addition to carpet manufacturer recommendations, the 
Contractor must follow the following: 

1. Once the existing carpet has been removed, the contractor will 
prepared the floor to receive carpet. The contractor has to 
inspect the floor to assure that proper bonding of the carpet to 
the floor could be achieved. The floor requires to be cleaned, 
dried and free from dust, paint, old adhesives or any foreign 
material. 

2. For the installation, the contractor has to maintain uniformity of 
carpet tile and comply with carpet installation’s standards. 

 Rubber base - Supply and install vinyl cove base. 
 Painting: Pasting and provide two coats of latex paint according to the 

color selected by the customer.  
 Signage: Address signage requirements and special needs to identify 

circulation and designate all spaces on the floor plan with a room 
number. 

 The Contractor is responsible of the coordination with the Furniture 
Contractor to have installed the building systems including the locations 
of outlets and switches.  Refer to the schematic plan for the extent of 
furniture. 

 
h) The Ceiling Tiles would be supplied by the Embassy according to the following:  

 Brand: Armstrong 
 Model: Fine Fissure Second Look II 
 Size: 24”x48”x3/4”. 
 For installation in Supradine 9/16”T-bar grid 

 
i) The carpet would be supplied by Embassy according to the following:  

 Brand: Interface 
 Style: 1623102500 (Carpet tiles) 
 Color: 3508 
 Adhesive: Grid Set Green Glue 2000 

 
 

j) The area shall be kept clean and organized all time. The Contractor shall ensure 
that all the area receiving this work shall be left in a condition acceptable to the 
Embassy COR upon completion. 
  

k) Any times were necessary, the contractor shall coordinate with the Embassy to 
get the authorization to pick up the exceeding material from the construction.  For 
any reason, the is exceeding material shall be left in Embassy disposal area  

 
l) All damaged areas during the working process should be restored to its original 

condition by Contractor. 
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m) The work could  be performed according to the following schedule: 
 Monday through Saturday: 8:00AM to 05:00PM 

 
1.2 The facility, Chancery Annex Building, is located in the Compound of the U.S. American Embassy 

at Encalada Avenue Block 17, Surco-Lima.   All inspections shall be requested through the 
Embassy’s Facility Manager [FM] or Contracting Officer Representative [COR].  
  

1.3 Work shall be completed as expeditiously as possible. The structure shall be occupied during the 
execution of this contract. Contractor shall coordinate with COR for work phasing and job 
sequencing with work commencing and completing in each apartment unit in a sequential 
manner.  Contractor to submit a phasing plan with construction schedule for review and approval 
prior to commencement of work at the site.   

  
Contractor may be allowed to overlap phases upon exhibition of sufficient capability to execute the 
project simultaneously with the approval of the COR. 

 
 

 

2.0  GENERAL REQUIREMENTS 

 
2.1 The Contractor shall provide quantity surveyors, construction personnel, equipment, materials, 

tools and supervision as needed to complete the services that meet the technical requirements in 
this Statement of Work [SOW].   It is expected that the Contractor shall partner closely with 
Embassy personnel. 

 
2.2 The work shall be executed in a diligent manner in accordance with a negotiated firm fixed price 

and performance period.  The period of performance for all Phases of the project shall be 
according to Item 9 of this document. 

 
2.3 The Contractor shall have limited access to or be admitted into any structure outside the areas 

designated for the project except with permission by the Embassy.  The Contractor shall address 
the impact of the consequent disruption and provide for a continuing level of operation for 
continuous occupation of the residence during construction.  

 
2.4 The Contractor shall be required to prepare and submit reports, bill of materials, product literature, 

drawings, specifications, quality control schedules, safety plan and construction costs. These 
documents shall provide the necessary interfaces, coordination, and communication between the 
Embassy and Contractor for the delivery of a completed project. 

 
 

3.0  GOVERNMENT MATERIAL (GM)  

 
Pursuant to Contract Clause FAR 52-245-2, Government-Furnished Property (Short Form), the 
Government will furnish the following materials and equipment for the installation by the 
Contractor.  The Government Material (GM) is stored at US Embassy, Av. Encalada s/n Block 17-
Monterrico, Lima.  The contractor shall move, uncrate, assemble, and install the GM.  GM shall be 
uncrated and inspected by the contractor in the presence of the Contracting Officer’s 
Representative (COR) to determine any damaged or missing parts.  The contractor shall be 
responsible for damage or loss occurring after this inspection.  The contractor shall notify the 
COR fourteen days in advance of the date the GM is needed.  Any GM not incorporated in the 
work shall be returned to the Government and placed in storage at US Embassy, Lima as directed 
by the COR. 

 
3.1  Contractor shall provide adequate quantities of materials in addition to the inventory of materials 
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currently stored at the site to provide a complete the project as specified. Detailed List of Items 
provided at the site includes:  

 
ITEM DESCRIPTION

1 Carpet Tile

2 Glue

3 Ceiling tiles

4 Doors, metal frames, and lock Hardware

 
  

 

 
4.0 CONTRACT ADMINISTRATION 
 
4.1 The Contractor shall not conduct any work that is beyond this Statement of Work and 

accompanying specifications unless directed in writing by the Contracting Officer [CO].  Any work 
done by the Contractor beyond this SOW and accompanying specifications without direction from 
the CO will be at the Contractor’s own risk and at no cost to the Embassy.   

 
4.2 The Contracting Officer shall provide a Notice to Proceed [NTP] to the Contractor.  No work shall 

be initiated until the NTP is issued by the CO. 
 
4.3 The Contracting Officer may designate more than one individual to serve as the Contracting 

Officer's Representative [COR].  The Contractor will be furnished evidence of COR appointments, 
including explicit authority delegated to each COR and their responsibilities. 

 
4.4 The Embassy does not make representations or warranties of whatsoever kind or nature, either 

expressed or implied, as to the quality, level of completion, accuracy, extent of compliance with 
the standards, codes and requirements described or referred to in this SOW, or the extent of 
coordination between or among the documents provided to the Contractor. 

 
4.5 The Embassy’s review, approval, or acceptance of, nor payment for the services required under 

this contract shall be construed to operate as a waiver of any rights under this contract or any 
cause of action against the Contractor arising out of the performance of this contract. 

 
4.6 The Embassy has the right to inspect and test all services called for by the contract, to the extent 

practicable at all times and places during the term of the contract.  The Office of Overseas 
Buildings may perform quality assurance inspections [QAI] and tests during construction to 
confirm the work is installed according to the SOW. 

 
4.7 The Contracting Officer has the authority to issue a temporary stop order during the execution of 

any particular phase of this SOW.  This authority may be executed when the Embassy requires 
time for official functions, or is in possession of specific credible information indicating that the 
lives of Embassy personnel are immediately threatened and that the execution of the project will 
increase the Embassy's vulnerability.  The Contractor shall promptly notify the CO that work has 
been stopped. 

 
4.8 If any of the Contractor’s services do not conform to the contract requirements, the COR may 

require the Contractor to perform the services again in conformity with the contract requirements. 
The Embassy may by contract or otherwise, perform the services and charge the Contractor any 
cost incurred by the Embassy that is directly related to the performance of such service or 
terminate the contract for default. 
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4.9 The Embassy has the right to terminate this contract of convenience at any time in whole, or from 

time to time, if the Contracting Officer determines it is in the interest of the Embassy. 
 
 
5.0 RESPONSIBILITY OF THE CONTRACTOR 

 
5.1 The Contractor shall be responsible for the professional quality, technical accuracy, and the 

coordination of all construction and other services furnished under this contract.  The Contractor 
shall, without additional compensation, correct or revise any errors or deficiencies in its 
construction and other services. 

 
5.2 The Contractor shall identify a Project Site Manager who shall be responsible for the overall 

management of the project and shall represent the Contractor on the site during construction.  
The Project Site Manager shall be approved by the COR.  

 
5.3 The Project Site Manager shall attend all project meetings, prepare Status Reports on the project 

and submit them to the COR.  Status Reports shall contain meeting minutes, accomplishments, 
arising concerns and proposed solutions, any proposed changed orders, and any other pertinent 
information required to report the progress of performance. 

 
5.4 All documentation produced for this project will become the ownership of the Embassy at the 

completion of this project. 
 
5.5 The Contractor shall verify that all materials, equipment, and systems provide operational 

dependability.  The Contractor assures the completed construction shall be easily maintained or 
replaced with readily available materials and services.   

 
5.6 Any cost associated with services subcontracted by the Contractor shall be borne by and be the 

complete responsibility of the Contractor under the fixed price of this contract. 
 
5.7 The Contractor is responsible for safety and shall comply with all local labor laws, regulations, 

customs and practices pertaining to labor, safety and similar matters.  The Contractor shall 
promptly report all accidents resulting in lost time, disabling, or fatal injuries to the COR. 

  
5.8 The Contractor shall be and remain liable to the Embassy in accordance with applicable law for all 

damages to the Embassy caused by the Contractor's negligent performance of any of the services 
furnished under this contract.  The rights and remedies for the Embassy provided for under this 
contract are in addition to any other rights and remedies provided by law. 

 
 
6.0 PRE-CONSTRUCTION REQUIREMENTS 

 
6.1 The Contractor shall examine all the documents and visit the site to fully inform themselves of all 

the conditions and limitations applied to the work and submit a firm fixed price cost proposal for all 
the work.  No subsequent cost allowance will be made to the Contractor for neglect of the existing 
conditions. 

 
6.2 Provide a statement that the Contractor’s company and all personnel are experienced in Civil 

Construction similar to type and scope required for the work. 
 
6.3 The Contractor shall prepare and submit a Quality Control Schedule [QCS] and Project Safety 

Plan [PSP] to address the project.  The QCS and PSP are intended to document the entire project 
from beginning to end. 
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6.4 Submit a copy of a Contractor’s Installation Guarantee covering the work, labor and equipment for a 

period of 0NE [1] year at no cost to the Embassy signed by the Contractor. 
 
6.5 Submit a Bill of Materials [BOM], product literature, samples and standard specification submittals 

of all materials to be used in the project provided by the contractor.  The BOM's shall list the 
equipment and materials in sufficient detail that a purchase order for the materials and equipment 
can be executed without further elaboration or specifications.   These documents will be used by 
the Embassy to approve all equipment and materials. 

 
 
 
7.0 CONSTRUCTION REQUIREMENTS 
 
7.1 No construction shall begin until approvals of the Pre-Construction Submittals are accepted by the 

COR. 
 
7.2 The Contractor shall be responsible for all required materials not provided by the Embassy, 

equipment and personnel to manage, administer, and supervise the project.  All workmanship 
shall be of good quality and performed in a skillful manner as determined by the COR.  

 
7.3 All materials and equipment incorporated into the project shall be new unless noted otherwise. 

The Contractor shall transport and safeguard all materials and equipment required for 
construction.   

 
7.4 Equipment and materials shall be carefully handled, properly stored, and adequately protected to 

prevent damage before and during installation, in accordance with the manufacturer's 
recommendations.  Damaged or defective items shall be replaced.  The contractor will be 
responsible for security of all materials and equipment. 

 
7.5 Receipt Of Materials - Shipment of equipment, materials, and supplies shall be addressed to the 

Contractor - not the Embassy.  The Contractor must be on hand to accept shipments; the 
Embassy will not accept shipments. 

 
7.6 The Contractor will be provided with a storage and staging area as determined by the COR.  The 

Contractor shall be responsible for restoring the area to its original condition at the completion of 
the work.  The Contractor shall be responsible for repair of any damage incurred to buildings or 
pavement as a result of storage activities.  The Contractor is responsible for obtaining any 
additional off compound storage areas as required.   

 
7.7 The Contractor shall at all times keep the work area free from accumulation of waste materials.  

Upon completing construction, the Contractor shall remove all temporary facilities and leave the 
project site in a clean and orderly condition acceptable to the COR.  

 
7.8 The Contractor shall perform the work at the site during the Embassy’s normal workday hours, 

unless otherwise agreed upon with the COR. 
  

7.9 The Contractor shall be responsible for connection of temporary utilities to existing utilities 
including water and power lines.  All temporary connections to local water and power lines shall be 
coordinated with the COR.  The Contractor shall pay all costs incurred in connecting, converting, 
and transferring the utilities to the work. The Contractor shall be responsible for providing 
transformers, and for disconnections. 

 
7.10 At the end of each work day, or notification of a temporary stop order, the Contractor shall lower 
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and fixed all temporary work platforms and/or harnesses.  Contractor shall notify the COR of the 
temporary barricade locations.  Beginning the next workday, the contractor shall remove the 
temporary barricades before continuing the project. 

 
7.11 Permits and responsibilities: The Contractor shall, without additional expense to the Government, be 

responsible for obtaining any licenses, fees, inspections, permits, and for complying with any federal, 
and municipal laws, codes, and regulations applicable to the performance of the work.  The 
Contractor shall also be responsible for all damages to persons or property that occur as a result of 
the Contractor’s fault or negligence, and shall take proper safety and health precautions to protect 
the work, workers, the public, and the property of others.  The Contractor shall also be responsible 
for all materials delivered and work performed until completion and acceptance of the entire work, 
except for any completed unit of work which may have been accepted under the contract. 

 
7.12 Storm Protection - Should warnings of wind of gale force or stronger be issued, the Contractor 

shall take every practicable precaution to minimize danger to person, the work and adjacent 
property.  Precautions shall include, but not be limited to, closing all openings, removing all loose 
materials, tools and equipment from exposed locations, and other temporary work.   

 
7.14 Cleanup - The Contractor shall keep the work area, including storage areas, free from 

accumulations of waste materials on a daily basis and comply with all federal, state and local 
regulations pertaining to the storage, transport and disposal of wastes.  The Contractor shall not 
use Hotel waste disposal facilities including garbage cans, trash piles or dumpsters.  

 

7.15 Landscape Restoration - The surfaces of all unpaved areas disturbed by construction activities 
shall be sodded with an approved grass native to the sodded area as approved by the COR. 
These shall include areas which existing pavement is removed, areas where excavation takes 
place, and areas where existing sod is killed or compacted by construction activities. Landscape 
shrubs killed or damaged by construction activities shall be replaced with same species and size. 

 
8.0 CRITERIA 

 
8.1 The Contractor work shall in accordance with US codes and standards.  The COR will review and 

comment on the Contractor’s submissions using the following codes and standards:  
American Society for Testing & Materials,  
2012 International Building Code (ICBO) 
2014 National Electrical Code (NFPA 70) 
International Mechanical Code (ICBO). 
2012 National Fire Protection Association (NFPA 101) Life Safety Code. 
2013 National Fire Alarm and Signaling Code, NFPA 72 
 
Statement of Work for Construction Services and the following accompanying specifications and 
drawings: 

 

 DRAWINGS 

 FCS – Floor Layout (Refer to Attachment 9) 
  

 
9.0 DELIVERABLE SCHEDULE 

 
9.1 The Contractor shall commence work under this contract promptly, execute the work diligently, 

and achieve final completion and acceptance including final cleanup of the premises within the 
period specified.  
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9.2 Milestones: 
 Contractor Pre-Proposal Site Visit  August 25th, 2016 
 Delivery of proposals    August 31st,2016 
 Award of Contract & Notice to Proceed  To be determined 
 Construction Begins      Within 30 days of NTP and/or when personnel is 

cleared by Embassy Security 
 Construction Duration    45 Calendar Days 

  
  

9.3 Project Completion: Furnish one copy of maintenance and operating information, Contractor’s one 
year workmanship guarantee and product literature of all items installed.   

 

10.0 PROJECT SECURITY  
 
10.1 The work to be performed under this contract requires that the Contractor, its employees and sub-

contractors submit corporate, financial and personnel information for review by the Embassy.  
Information submitted by the Contractor will not be disclosed beyond the Embassy. 

 
10.2 The Contractor shall submit this information including construction vehicle requirements within 10 

days of the Notice to Proceed.   
 
 
11.0 PAYMENTS 
 
11.1 The Contractor shall submit one copy of all payment invoices, with the appropriate backup 

documents to the COR. The COR will determine if the invoice is complete and proper as 
submitted.  The COR also will determine if billed services have been satisfactorily performed and 
if expenses billed are correct.  If it is determined that the amount billed is incorrect, the COR will 
within seven days, request the Contractor to submit a revised invoice. 

 
11.2 The Contractor shall specifically identify his last invoice "Final Invoice."  The Final invoice shall 

include the remaining payment claimed to be due under the basic contract and all modifications 
issued, if any.  The final invoice shall also have the Contractor's Release of Claims Certificate 
attached.  

 
 
 
 

END OF STATEMENT OF WORK 
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ATTACHMENT 2 
 

US EMBASSY LIMA 
Facilities Management Section 

Contractor Safety Policy 
 

This Document outlines the safety policy for contractors hired by the US Embassy Lima 
Facilities Management Section, which provides construction services and facility 
maintenance.  The concern for safety, health, and welfare of all of our employees and 
hired Contractors has become our greatest asset.  We must all continue to recognize that 
there is no other aspect of our work that takes greater priority.  
 

It is the policy of the Facilities Section to: 
 

 Provide safe working conditions, 
 Perform all activities in ways that eliminate risk of injury or health impairment to 

any tradesperson, 
 Maintain all areas in ways that eliminate risk to visitors and to the public, and 
 Eliminate risk of damage to property on and adjacent to every jobsite. 

 
These are basic responsibilities of every company and individual on every jobsite. All 
supervisors of all trades must routinely accept complete responsibility for prevention of 
accidents and for the safety of all work under their direction. All trades people of every 
category are required to conduct themselves in a safe, considerate, and workmanlike 
manner. 
 By contract and by law, every company and person employed on the site is 
obligated at a minimum to comply with this safety policy document, the Federal 
Occupational Safety and Health Act, Americans with Disabilities Act, and the laws of 
every entity having jurisdiction over the work and the site. 
 Any company or individual refusing to correct observed safety violations will be 
banned from the site at least until such violations are corrected, and will be held 
completely responsible for all resulting effects. 

The collective results of all our direct attention to safety objective will contribute to 
success, pride, and security that goes with it.  Conduct with respect to safety will affect 
the manner in which the performance of all employees will be measured. 

Although we enjoy a safety record to be proud of, our goal is 100% accident-free 
work, while ensuring our history of enduring quality work and satisfied clients.  The good 
intentions, cooperation and good judgment of all employees in the use of safe and 
responsible work practices is the path toward continued personal and company 
improvement, and must be pursued each day. 
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A. DISCIPLINARY ACTION AND PROCEDURE FOR SAFETY VIOLATIONS 
 
A.1 Policy 
 

Compliance with all safety rules and procedures is a condition of contract 
agreement when working for the US Embassy Lima.  All contractors and their employees 
must familiarize themselves with safety rules and procedures, and comply with them in 
every respect.  Supervisory, administrative, and management personnel at all levels are 
responsible for taking immediate corrective action when a violation is observed.  
Contractors are responsible for their crews’ compliances. 

Any person causing or knowingly allowing an unsafe condition to remain shall be 
subject to a warning and possible dismissal.  Contractors guilty of intentional, serious, 
and/or repeated violations will be subject to a contract termination. 
 
A.2 Disciplinary Action 
 

If a violation is observed, or comes to the attention of any Embassy supervisor or 
management personnel, action must be taken immediately to correct the violation.  
Immediately thereafter, the POSHO is to be notified.  The POSHO will then follow the 
procedures below for necessary disciplinary action: 

 
First Warning: 

The first warning will require the person to immediately leave the jobsite.  The 
individual may return the following workday, provided there is not a safety violation.  A 
verbal and written warning, with a copy of the Safety Violation Warning Notice will be 
given to the contractor and distributed to the project and contractor files. 

 
Second Warning: 
 The second warning will again require the person to immediately leave the jobsite.  
That individual will no longer be allowed on a US Embassy jobsite. A written notice will 
be given to the contractor, be retained by the POSHO and be distributed to the project 
and contractor files.  A meeting will be held with the contractor and the POSHO in order 
to determine why the individual is not willing to comply with the rules and regulations.  
Any further action taken at this time will be determined by management, and be based 
upon the severity of the violation. 
 
Third Warning: 
 A third violation by the same company will result in a written notice which will 
be given to the contractor, be retained by the POSHO, and be distributed to the project 
and contractor file.  Three (3) warnings for safety violations may result in termination of 
contract.   
 
 The actions listed above must be taken when a violation is observed.  The US 
Embassy Beijing cannot tolerate actions or negligence that may result in injury.  If there 
are any questions concerning this policy and procedure, contact the POSHO. 
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B. FIRST AID 
 

The contractor is responsible for providing first aid and medical treatment for 
their own employees and any subcontractors employed by the contractor. The contractor 
is also responsible to ensure that the names, addresses and telephone numbers of the 
contractor's doctors, hospital, and ambulance services are conspicuously posted as 
required by law. 
 The Facilities Section will provide a first aid kit for use by all parties, located at 
its jobsite field office. The subcontractor is required to provide it’s own first aid kit 
conspicuously located in the vicinity of each of its work areas, and readily accessible at 
all times. Each first aid kit is to be of an appropriate size for the respective crew. 
 
C. CONTRACTOR EMPLOYEE ORIENTATION AND TRAINING 
 

The contractor shall provide and enforce an adequate ongoing safety program for 
the benefit of its employees. At a minimum, the contractor is required to: 
 

1. Present its safety and loss control orientation program to each new employee 
prior to that employee's start of work. 

2. Inform their employees of all safety and health rules pertaining to their 
particular work assignment. 

3. Inform their employees of the location(s) and uses of all safety equipment and 
devices; such as first aid kits, fire extinguishers, personal protective devises, 
personal transport devices, communication equipment, etc. 

4. Conduct monthly safety meetings for its supervisory employees and weekly 
tailgate safety meetings for all employees, including appropriate 
documentation of all meetings. 

5. Implement a regular system of inspection of all work areas with the intention 
to detect and correct hazardous and potentially hazardous conditions, 
violations of any safety rule, and unsafe working practices. 

 
D. CONTRACTOR EMPLOYEE CONDUCT 
 

All contractor's employees are to be made aware of the following minimum rules 
of conduct, and will be required to comply with all such rules. Failure to comply may 
result in that company or it’s employee being temporarily or permanently barred from the 
site, at the sole discretion of the US Embassy Lima. 
 

1. Alcoholic beverages and illegal drugs are strictly prohibited. 
2. Employees entering the jobsite in the possession of or under the influence of 

alcohol or illegal drugs or controlled substances shall be subject to immediate 
ejection from the jobsite. 

3. No firearms or weapons of any kind are allowed on the jobsite. 
4. Fighting, gambling, stealing, soliciting, and horseplay of any kind is strictly 

prohibited. 
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5. Abusive language or disrespectful behavior is prohibited. 
6. All accidents are to be reported on the same day as the accident occurrence. 
7. All non-emergency treatment of accidents is to be authorized by the injured 

employee's immediate supervisor. 
8. All employees are to be made aware of any jobsite alarms and emergency 

code signals. 
9. Hardhats and construction grade shoes or boots are to be worn at all times. 
10. Seat belts are to be worn at all times when in company vehicles and 

equipment. 
11. Jobsite roadways and walkways are not to be blocked without prior approval 

of the foreman. 
12. Proper hygiene will be expected of each employee. 
13. All other written and spoken safety rules are to be followed explicitly. 

 
E. EMPLOYEE CLOTHING AND PERSONAL PROTECTIVE EQUIPMENT 
 

The contractor is responsible to ensure that all contractor's employees comply 
with minimum requirements for clothing worn in work areas, and that all contractor's 
employees have available to them and use all personal protective equipment required by 
their individual work assignments. Failure to comply may result in suspension of the 
work being performed by those employees until the clothing or equipment need is 
corrected. At a minimum: 
 

1. The contractor is to provide and require the use of all protective devices and 
personal protective equipment by its employees at all times as required by 
their respective work activities. 

2. Approved eye and face protection must be worn when conditions require. 
Safety glasses are required in all circumstances where there is the possibility 
of exposure to flying debris or particles. Side shields should also be worn 
whenever possible. 

3. Plastic face shields should be worn wherever there is the possibility of flying 
particles and spraying of liquids or corrosive substances. 

4. A hard hat is to be worn at all times. 
5. Only full-covered leather work shoes are allowed. Sneakers, canvas shoes, or 

shoes that are open in any way are not allowed. 
6. Shirts must be worn at all times. Sleeveless shirts and tank tops are not 

allowed. 
7. Shorts are not allowed. Full-length pants must be worn at all times. 
8. Jewelry is not to be worn on the jobsite at any time. A watch may be worn 

unless the employee is performing any task, which may result in the 
watchband being caught, or an object becoming lodged between the band and 
skin. Watchbands should be of the expansion type, so that they would slip off 
if they get caught. 

 



US EMBASSY LIMA PERU

PROJECT: FCS NEW OFFICES

AGENCIES: FCS

LOCATION: LIMA EMBASSY

ITEM DESCRIPTION QTY UNIT UNIT COST TOTAL

US $ US $

1.00 PRELIMINARY WORKS/GENERAL REQUIREMENTS

Mobilization

Temporary Facilities

Cleaning

Supervision

Dust Protection

Superv&Maint Staff

Safety Protection

2.00 INTERIOR CONSTRUCTION/FINISHES

Demolition 

Drywall partition

Door and Hardware (Only Labor)

Ceiling System

Carpet (Only Labor)

Rubber Base

Painting

Others

3.00 ELECTRICAL & COMMUNICATIONS

Conduit/Boxes

DIRECT COST US $

IGV (18%) US $

TOTAL US $

COST BREAKDOWN STRUCTURE
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DATE

PRINCIPAL CONTRACT FEATURE WT% EST. COST WK DATE=> 1 2 3 4 5 6 7 8 9 10 11 WKS/MTHS

             NOTICE TO PROCEED DATE: ________________________ COMPLETION DATE: _________________

2. VIATO: COPNTRACTING OFFICER
 US Embassy 

SCHEDULED 
ACTUAL

7. CONTRACT DESCRIPTION  

10. APPROVED

          LEGEND
BAR PROGRESS
TO DATE OF REPORT
ACTUAL PROGRESS

9. APPROVAL RECOMMENED

40

REPORT NUMBER

100

90

SCHED PROGRESS _ _ _ _ _ _    ACTUAL __________

0%                   50                  100

70

60

50

TOTAL

30

20

10

0

3. REPORT FOR PERIOD ENDING

CURVES

1. FROM

5. SOLICITATION NUMBER                  

6. LOCATION                                         

80

8. SUBMITTED FOR APPROVAL 
(SIGNATURE)

SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL

100 % 
COMPLETE

PROPOSED PERFORMANCE CHART  

SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL
SCHEDULED 
ACTUAL

hinostrozav
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US EMBASSY               CONTRACTOR’S DAILY CONSTRUCTION REPORT 
CONTRACT NUMBER: ___________________ DAILY REPORT NUMBER: _____ 
PROJECT NUMBER:_____________________ DATE: ____________________ 
 
CONTRACTOR: ________________________ 
 
LOCATION: __________________________ DESCRIPTION: _____________ 
 
WEATHER:  FAIR   CLOUDY   RAIN   WINDY   FOG  TEMP: AM ___  PM ___ 
 *REMARKS (DESCRIBE EVENTS, WORK ACCOMPLISHED, MATERIALS DELIVERED, ETC): 
 
 
 
 
 
 
 
 
 
 
 
   NATURE OF DEFECTS FOUND (INCLUDE SPEC AND/OR DWG NO., LOCATION AND  
   DESCRIPTION): 
 
 
   DIRECTIONS RECEIVED OR ISSUED (STATE BY WHOM): 
 
 
SUPERINTENDENT’S NAME AND SIGNATURE ______________________________________ 
***CONTRACTOR SHALL COMPLETE LABOR INFORMATION ON BACKSIDE OF THIS FORM*** 

**COR/US EMBASSY PERSONNEL TO COMPLETE THIS SECTION** 
 
       CONCUR WITH CONTRACTOR’S COMMENTS ABOVE. 
 
       DO NOT CONCUR. (SEE COMMENTS BELOW) 
   REMARKS: 
 
 
 
COMPLETION DATE: ______________________  WORK COMPLETED TO DATE: _________% 
PROBABLE COMPLETION DATE ______________  ACCORDING TO PROGRESS CHART _____% 
 
COR’S SIGNATURE _____________________________ DATE: _______________ 
 
CONTRACTING OFFICER ______ 

********USE BACKSIDE OF THIS FORM IF ADDITIONAL SPACE IS NEEDED******** 
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EMPLOYEE’S NAME TRADE EMPLOYER’S NAME 

PRIME/SUB 
NO. HOURS
WORKED 

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

    

 



GENERAL SERVICES OFFICE, US EMBASSY  
REQUEST FOR PROGRESS PAYMENT (INVOICE) 

PROJECT: Contract No. _____________________________   CONTRACTOR:_________________________________________ 
         Name ____________________________    (Name, Address)_________________________________ 
 
APPLICATION DATE:____________   APPLICATION NO. _____   ____________________________________________________ 
 
TO: Contracting Officer, US EMBASSY      ____________________________________________________ 
 
NOTE: (Must obtain COR signature before processing)   PERIOD FROM:________________  TO _______________ 
I hereby certify, to the best of my knowledge and    Application is made for Payment, as shown below in 
belief that:         connection with the Contract. The present status of 
(1) The amounts requested are only for performance   the account for this Contract is as follows: 
in accordance with the specifications, terms and 
conditions of the contract: 
(2) Payments to subcontractors and suppliers have   ORIGINAL CONTRACT SUM . . . . . .$___________________ 
been made from previous payments received under the 
contract and timely payments will be made from the   NET CHANGE BY MODIFICATIONS . . .$___________________ 
proceeds of the payment covered by this certifica- 
tion.           CONTRACT SUM TO DATE . . . . . . $___________________ 

          _____________________________________________________ 
         
(3) This request for progress payments does not    TOTAL COMPLETED-STORED TO DATE ..$___________________ 
include any amounts which the prime contractor 
intends to withhold or retain from a subcontractor   RETAINAGE __________% . . . . . .$___________________ 
or supplier in accordance with the terms and 
conditions of the subcontract.      TOTAL EARNED LESS RETAINAGE . . .$___________________ 
 
SIGN __________________________________________    LESS PREVIOUS PAYMENTS . . . . . $___________________ 
(Title) _______________________________________ 
(Date) ________________________________________    CURRENT PAYMENT DUE . . . . . . .$___________________ 
      _____________________________________________________ 
CONTRACTING OFFICER: Representative’s certifica-     
tion of receipt of services at project site.    ACCOUNTING DATA 
Changes to requested amount have been initiated.   _____________________________________________________ 
 
Sign and Date ________________________________ 
 
Print phone number and mailing address of person 
to be notified in event the Contracting Officer 
finds this application to be defective.     BY: _________________________ DATE: _______________ 
       COR 
(Address) ____________________________________ 
 
_______________________ (Phone) ______________    Approved for Payment of $_______________________ 
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CONTINUATION SHEET      CONTRACT No. _____________________________ 
FOR REQUEST FOR PROGRESS PAYMENT      APPLICTION NO. ______ 

WORK COMPLETED TOTAL COMPLETED 
AND STORED TO  

DATE 

 
ITEM 
NO. 
A. 

 
DESCRIPTION OF WORK 

 
B. 

 
SCHEDULED 
VALUE 
C. 

PREVIOUS 
APPLICATIONS 

D. 

THIS 
APPLICATION 

E. 

(1)* 
STORED 

MATERIALS 
F. 

G(D+E+F)  %

BALANCE 
TO FINISH 

 
H(C-G) 

 
RETAINAGE 
 

I. 

          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
          
(1)* STORED MATERIALS – Unincorporated material delivered to the job site. Request for payment for uninstalled 
 material delivered to the job site must be accompanied by paid invoices. 



 

 

 

LETTER OF BANK GUARANTY  

 

      Place [         ] 

      Date [          ] 

Contracting Officer 

U.S. Embassy, [Post name] 

[Mailing Address] 

      Letter of Guaranty No. _______ 

SUBJECT: Performance and Guaranty 

 

The Undersigned, acting as the duly authorized representative of the bank, declares that the 

bank hereby guarantees to make payment to the Contracting Officer by check made payable to 

the Treasurer of the United States, immediately upon notice, after receipt of a simple written 

request from the Contracting Officer, immediately and entirely without any need for the 

Contracting Officer to protest or take any legal action or obtain the prior consent of the 

Contractor to show any other proof, action, or decision by an other authority, up to the sum of 

[Amount equal to 20% of the contract price in U.S. dollars during the period ending with the 

date of final acceptance and 10% of the contract price during contract guaranty period], which 

represents the deposit required of the contractor to guarantee fulfillment of his obligations for 

the satisfactory, complete, and timely performance of the said contract [contract number] for 

[description of work] at [location of work] in strict compliance with the terms, conditions and 

specifications of said contract, entered into between the Government and [name of contractor] 

of [address of contractor] on [contract date], plus legal charges of 10% per annum on the 

amount called due, calculated on the sixth day following receipt of the Contracting Officer’s 

written request until the date of payment. 

 

The undersigned agrees and consents that said contract may be modified by Change Order or 

Supplemental Agreement affecting the validity of the guaranty provided, however, that the 

amount of this guaranty shall remain unchanged. 
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The undersigned agrees and consents that the Contracting Officer may make repeated partial 

demands on the guaranty up to the total amount of this guaranty, and the bank will promptly 

honor each individual demand. 

 

This letter of guaranty shall remain in effect until 3 months after completion of the guaranty 

period of Contract requirement. 

————————————————————————————————- 

Depository Institution: [Name] 

Address:     Location: ______________ 

Representative(s): ___________  ___________ State of Inc.: ____________ 

       ___________  ___________ Corporate Seal: 

       ___________  ___________ 

 

———————————————————————————————— 

Certificate of Authority is attached evidencing authority of the signer to bind the bank to this 

document. 

 

 

 



SHOP DRAWING/MATERIAL APPROVAL REQUEST 
NOTE: ALL ENTRIES WILL BE FILLED IN BY TYPEWRITER OR PEN INK PROJECT NO: __________ 

FROM: 
CONTRACTOR _________________________________________________ 
CONTRACT NUMBER 
 
__________-___-___________ 

 
 
SUBMISSION NUMBER ____________ 

DATE 
 
               _______________________ 

MORE FORMS REQUIRED 
 

 NO            YES 

TYPE OF SUBMITTAL 
                          
NEW         RESUBMITTAL OF # ______ 

 
GOVERNMENT USE ONLY 

ITEM 
NO 

SPECIFICATION 
SECTION AND 

PARAGRAPH NO 

 
DESCRIPTION OF MATERIAL 

AP 
PROVED 

AP 
PROVED 

AS 
NOTED 

DISAP 
PROVED 

 
INT 

       
       
       
       
CONTRACTOR CERTIFIES THAT MATERIALS COMPLY WITH BUY AMERCIAN ACT (FAR 52.225-09) 

NO OF COPIES TO 
 

(US Embassy) _____________ 

BY (NAME AND TITLE) 
 

_________________________________ 

SIGNATURE 
 

________________________________ 
COMMENTS 

 
 
 
 
 
 
 
 
 
 
 
 

 
 

 
 
 
 
 
 
 

FOR GOVERNMENT USE ONLY 
US EMBASSY  

TO: CONTRACTING OFFICER 
RECOMMEND APPROVAL OR DISAPPROVAL AS INDICATED AND SUBJECT TO APPLICABLE COMMENTS ABOVE. 

TYPED NAME AND GRADE 
 

_______________________________ 

SIGNATURE 
 

________________________________ 

DATE 
 

__________________ 
CONTRACTING OFFICER 

TO: CONTRACTOR 
1. APPROVED OR DISAPPROVED AS INDICATED AND SUJECT TO ANY APPLICABLE COMMENTS ABOVE. 
2. REQUEST PROMPT RESUBMITTAL OF DISAPPROVED ITEMS. 

TYPED NAME  
 

SIGNATURE 
 

DATE 
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CONTRACTOR SUBMITTAL REVIEW PROCEDURES 
 

The Contractor shall submit to the Contracting Officer for approval THREE (3) 
copies of all shop drawings as called for under the various headings of the 
contract specifications. These drawings shall be complete and detailed. If 
approval by the Contracting Officer, each copy of the drawings will be identified 
as having received such approval by being stamped and dated. The Contractor 
shall make any corrections required by the Contracting Officer. If the Contractor 
considers any corrections indicated on the drawings as constituting a change to 
the contract drawings or specifications, notice as required under the clause 
entitled “Changes” will be given to the Contracting Officer. Two (2) sets of all 
shop drawings will be retained by the Contracting Officer and one (1) sets will be 
returned to the Contractor. 
 
The approval of the drawings by the Contracting Officer shall not be construed as 
a complete check, but will indicated only that the general method of construction 
and detailing is satisfactory. Approval of such drawings will not relieve the 
Contractor of the responsibility for any error which may exist as the Contractor 
shall be responsible for the dimensions and design of adequate connections, 
details, and satisfactory construction of all work. 
 
 
Deliver Submittals to: 
      Contracting Officer’s Representative 

    
 



FCS (PROPOSAL)
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