
REPLACEMENT IRRIGATION PUMPS INSTALLATION

PRICE SCHEDULE BREAKDOWN 

US EMBASSY LIMA PERU

PROJECT: REPLACEMENT IRRIGATION PUMPS INSTALLATION

LOCATION: CHANCERY US EMBASSY

PREPARED BY:  

DATE:  

ITEM DESCRIPTION Unit Qty LABOR MATERIAL TOTAL

US $ US $ US $

1.01 Mobilization glb 1

1.02 Prepare CAD drawings for the new irrigation pumps glb 1

1.03 Remove existing irrigation pumps each 4

1.04 Installation of the New Irrigation Pumps

1.04.1
Suction and discharge water piping connections to the new 

irrigation pumps including all fittings.
each 4

1.04.2

Power electrical connections to the new irrigation pumps to 

include rigid EMT piping, metal flexible piping and wiring and 

required relocations

each 4

1.04.3 Control connections among  for the new irrigation pumps each 4

1.04.4 Modification on existing concrete pads each 4

1.04.5 Alignment between the motor and the pump each 2

1.05 As Builds CAD drawings glb 1

1.06 Start up, testing and balance reports. glb 1

1.07 Demobilization glb 1

1.08 Supervision glb 1

Total Installation Expenses

Overhead & Profit   

Sub-Total

IGV (18%)

Total Installation 

TOTAL
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