

FAC
US EMBASSY LIMA PERU

PROJECT: REMODELING DHS OFFICES
AGENCY: DHS
LOCATION: ANNEX BUILDING

PRICE SCHEDULE BREAKDOWN

ITEM	DESCRIPTION	UNIT	QTY	UNIT PRICE NUEVOS SOLES	TOTAL NUEVOS SOLES
1.00	<u>PRELIMINARY WORKS</u>				
1.01	Mobilizacion and desmobilization	Gbl	1		
2.00	<u>CIVIL WORKS</u>				
2.01	<u>OFFICE 106A</u>	Gbl	1		
	Drywall Partition				
	Door and Frame (Include painting)				
	Reconfiguring Ceiling System				
	Carpet				
	Painting				
	Vinyl Base				
2.02	<u>OFFICE 106B</u>	Gbl	1		
	Drywall Partition				
	Doors and Frames (Include painting)				
	Reconfiguring Ceiling System				
	Carpet				
	Painting				
	Vinyl Base				
2.03	<u>OPEN AREA 106</u>	Gbl	1		
	Drywall Partition				
	Removing Door and Frame				
	Doors and Frames (Include painting)				
	Reconfiguring Ceiling System				
	Carpet				
	Painting				
	Vinyl Base				
2.04	<u>CORRIDORS</u>	Gbl	1		
	Painting				
	Vinyl Base				
3.00	<u>OTHERS</u>				
3.01	Limpieza	Gbl	1		
3.02	Eliminacion de desmonte	Gbl	1		
	Sub-Total				
	18% IGV				
TOTAL					S/. 0.00