
FAC

US EMBASSY LIMA PERU

PROJECT: BASEMENT AND GROUND LEVEL PAINTING AND FINISH CEILING WORKS

SECTION: FAC

LOCATION: CHANCERY  BUILDING

ITEM DESCRIPTION UNIT QUANTITY LABOR MATERIAL TOTAL

US $ US $ US $

1.01.01 Mobilization Glb

1.01.02 Drywall walls painting M2 870

1.01.03 Drywall ceiling  painting M2 130

1.01.04 Aluminum corners removal and reinstall each 56

1.01.05 Remove existing 2' x 2' ceiling tiles M2 360

1.01.06 Install new 2' x 2' ceiling tiles M2 360

1.01.07 Leveling  & reinforcement of entire suspension system Glb 1

1.01.08 Remove and install recessed light down fixtures each 14

1.01.09 Electrostatic paint 2'x2' HVAC difussers and grilles each 6

1.01.10 Paint 36" x 5" linear diffusers each 20

1.01.11 Demobilization Glb

Total Direct Expenses

Overhead & Profit

Sub-Total

IGV

TOTAL

PRICE SCHEDULE BREAKDOWN


