

**FAC**  
**US EMBASSY LIMA PERU**

**ATTACHMENT 4**

**PROJECT: REPLACE ROOF CANVAS IN VISA WAITING AREA**  
**SECTION: FAC**  
**LOCATION: CHANCERY COMPOUND**

**PRICE SCHEDULE BREAKDOWN**

ITEM	DESCRIPTION	UNIT	QTY	LABOR US \$	MATERIAL US \$	TOTAL US \$
1.01.01	Mobilization	glb	1			
1.01.02	Remove existing fabric canvas roof covers	M2	150			
1.01.03	Provide new canvas according measurements in the field	M2	384			
1.01.05	Install new canvas (canvas 1,2,3,4,5 & additonal canvas)	M2	384			
1.01.07	Repaint the whole structure, including the reinforcements, according with the SOW	glb	1			
1.01.07	Provide new metallic structure for extended area	m	72			
1.01.08	Demobilization	glb	1			
	<b>Total Direct Expenses</b>					
	Overhead & Profit 15%					
	<b>Sub-Total</b>					
	IGV 18%					
<b>TOTAL</b>						